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  INVITATION TO TENDER  

   DATE: 23rd MAY, 2024  

    TENDER REF NO: NCA /T/062/2023-2024:  

TENDER NAME: RETENDER FOR  THE PROPOSED CONSTRUCTION OF AN OFFICE 

BLOCK FOR NCA REGIONAL OFFICE AT ISIOLO. 

1. The National Construction Authority (NCA) is a State Corporation established under the National 

Construction Authority Act, Cap 499A, with the responsibility to oversee the construction industry 

and coordinate its development.  

2. The Authority invites bids from eligible construction companies registered with the National Construction  
Authority (NCA) in Category NCA 4, 5 or 6 for Building Works  for Proposed Construction of an Office 
Block For NCA Regional Office at Isiolo. 

3. Tendering will be conducted under open competitive method using a standardized tender document. 
Tendering is open to all qualified and interested Tenderers.  

4. Qualified and interested tenderers may obtain further information and inspect the Tender Documents 
during office hours between 8.00am and 5.00pm Kenyan Time, Monday to Friday except lunchtime 
between 1.00pm to 2.00pm and on public holidays at the address given below. More details on the 
Services are provided in PART 2 - Services' Requirements, Section V - Description of Services of the 
Tender Document. 

5. A complete set of tender document may be obtained by interested Candidates upon payment of a non-

refundable fee of Kenya Shillings 1,000/= (One Thousand Shillings Only) in form of a bankers cheque 

payable to the National Construction Authority or downloaded free of charge from the Authority website 

www.nca.go.ke and the Public Procurement Information Portal www.tenders.go.ke.  

6. The document may also be downloaded free of charge from the Public Procurement Information Portal 

www.tenders.go.ke and/ or the National Construction Authority’s website; www.nca.go.ke. Bidders who 

download the tender document must arrange to register with NCA  the company name, postal, physical, 

email and telephone address for the purposes of receiving any further tender clarifications and/or 

addendums if need be through the email address procurement@nca.go.ke  

7. All Tenders must be accompanied by an original tender security of Kshs. 200,000.00 in form of a 

          bank/insurance guarantee from either commercial banks or insurance companies approved by PPRA valid 

for 150 days from date of tender opening. 

8. Prices quoted should be net inclusive of all taxes and delivery costs, must be expressed in Kenya shillings 

and shall remain valid for a period of 120 days from the closing date of the tender. The estimated budget 

for the project is Kshs. 18,000,000.00 

9. Bidders must sequentially number/paginate/serialize the tender document in all pages including all 

attachments in the form of 1, 2, 3…… 

10. Bidders are encouraged to undertake own pre-tender site visit to assist when biding. 

11. Late tenders will be rejected. 

12. Electronic Tenders will not be permitted. 

13. Completed tender documents are to be enclosed in plain sealed envelopes marked with tender reference 

number and be deposited in the Tender Box at 9th floor, KCB Towers or be addressed to:  
 

Executive Director 

National Construction Authority 

KCB Towers Kenya Road 

P O Box 21046 – 00100 NAIROBI, KENYA 

so as to be received on or before Thursday, 23rd May, 2024 at 11:00 am Tenders will be opened 
immediately thereafter in the presence of the Candidates or their representatives who choose to attend 
at NCA Boardroom on 9th Floor, KCB Towers, Nairobi.  

         

         Manager Supply Chain  

         FOR: EXECUTIVE DIRECTOR  

 
 

http://www.tenders.go.ke/
http://www.tenders.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
mailto:procurement@nca.go.ke


 

 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 PART 1:  TENDERING PROCEDURES  
  

  

   

 

  

 



 

 

 SECTION I - INSTRUCTIONS TO TENDERERS A   

GENERAL PROVISIONS  

 1.0  Scope of tender  

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract 
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 

Document are specified in the TDS.  

 1.2  Throughout this tendering document:  

a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including if specified 
in the TDS, distributed or received through the electronic-procurement system used by the Procuring Entity) 
with proof of receipt;  

b) if the context so requires, “singular” means “plural” and vice versa;  

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is 
an official working day of the Procuring Entity. It excludes official public holidays.  

 2.0  Fraud and corruption  

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall 
include a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration 
that the person or his or her sub-contractors are not debarred from participating in public procurement 
proceedings.  

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and 
sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.  

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, 
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, 
records and other documents relating to any initial selection process, pre-qualification process, tender 
submission, proposal submission, and contract performance (in the case of award), and to have them audited 
by auditors appointed by the Procuring Entity.  

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet 

and make available to all the firms together with this tender document all in formation that would in that 
respect give such firm any unfair competitive advantage over competing firms.  

 3.0  Eligible tenderers  

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or 
an individual or any combination of such entities in the form of a joint venture (JV) under an existing agree 
mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint 
venture, all members shall be jointly and severally liable for the execution of the entire Contract in 
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to 
conduct all business for and on behalf of any and all the members of the JV during the tendering process 
and, in the event the JV is awarded the Contract, during contract execution. Members of a joint venture may 
not also make an individual tender, be a subcontractor in a separate tender or be part of another joint venture 

for the purposes of the same Tender. The maximum number of JV members shall be specified in the TDS.  

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 

Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which 

they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 

Public Officers are also not allowed to participate in any procurement proceedings.  

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 

process, if the tenderer:  



 

 

a) Directly or indirectly controls, is controlled by or is under common control with an other tenderer;  

b) Receives or has received any director indirect subsidy from another tenderer;  

c) Has the same legal representative as an other tenderer;  

d) Has a relationship with an other tenderer, directly or through common third parties, that puts it in 
a position to influence the tender of an other tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process;  

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender;  

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 
consultant for Contract implementation;  

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document;  

h) Has a close business or personal relationship with senior management or professional staff of the 

Procuring Entity who has the ability to influence the bidding process and:  

i) Are directly or indirectly involved in the preparation of the Tender document or specifications 
of the Contract, and/or the Tender evaluation process of such contract; or  

ii) May be involved in the implementation or supervision of such Contract unless the conflict 
stemming from such relationship has been resolved in a manner acceptable to the Procuring Entity 
throughout the tendering process and execution of the Contract.  

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven 

to have been involved in any of these practices shall be automatically disqualified  

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a 
joint venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of 
another joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may 
participate as a subcontractor in more than one tender.  

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered 
in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors 

or sub-consultants for any part of the Contract including related Services.  

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be  

awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 

www.ppra.go.ke.  

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it 
is:  

i) A legal public entity of Government and/or public administration,  

ii) financially autonomous and not receiving any significant subsidies or budget support from any public 
entity or Government, and;  

(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial 

enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.  

 3.9  Firms and individuals shall be ineligible if their countries of origin are:  

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country;  

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of 
the Charterof the United Nations, Kenya prohibits any import of goods or contracting of works or services 

from that country, or any payments to any country, person, or entity in that country.  

http://www.ppra.go.ke/
http://www.ppra.go.ke/


 

 

  

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request.  

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub- 

contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in its 
tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be 
automatically disqualified. Information required to enable the Procuring Entity determine if this condition is 
met shall be provided for this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, 
Item 9”.  

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered 
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 
as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums.  

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can 
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke.  

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke.  

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 
by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue 
Authority.  

 4.0  Eligible goods, equipment, and services  

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not 
ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of 
the origin of Goods, equipment and services.  

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 
environmental protection agency or by other competent authority as harmful to human beings and to the 
environment shall not be eligible for procurement.  

 5.0  Tenderer's responsibilities  

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs.  

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the 
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall beat the 
tenderer's own expense.  

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon 
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity again 
stall liability arising from death or personal injury, loss of or damage to property, and any other losses and 
expenses incurred as a result of the examination and inspection.  

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the 
proposed work method and schedule, including charts, as necessary or required.  

http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/


 

 

 B.  CONTENTS OF TENDER DOCUMENTS  

 6.0  Sections of Tender Document  
  

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 10.  

  

PART 1: Tendering Procedures   
Section I – Instructions to Tenderers   

Section II – Tender Data Sheet (TDS)  

Section III- Evaluation and Qualification Criteria Section IV – Tendering Forms  

PART 2: Works' Requirements Section V - Bills of Quantities Section VI - Specifications Section VII -  

Drawings  

PART 3: Conditions of Contract and Contract Forms Section VIII - General Conditions (GCC)   
Section IX - Special Conditions of Contract   

Section X- Contract Forms  

  

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless 
obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of 
the Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those 
of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. Incase of 
any contradiction, documents obtained directly from the Procuring Entity shall prevail.  

  

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document.  

  

 7.0  Clarification of Tender Document, Site Visit, Pre-tender Meeting  

  

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at 
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if 
provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for 
clarification, provided that such request is received no later than the period specified in the TDS prior to the 
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 
who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry 
but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 
its response at the web page identified in the TDS. Should the clarification result in changes to the essential 
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the 
procedure under ITT 8 and ITT 22.2.  

  

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 
costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS 

if a prearranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 
purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage.  

   

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 
period specified in the TDS before the meeting.  

  

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 
questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, 
will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not 
identify the source of the questions asked.  



 

 

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit 

and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender Documents 

that may become necessary as a result of the pre-arranged site visit and those of the pre-tender meeting shall be made 

by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes 

of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting will not be a 

cause for disqualification of a Tenderer.  

 8.0  Amendment of Tender Documents  

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documents by issuing addenda.  

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 

publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.  

8.3  To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, 
the Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2.  

C. PREPARATION OF TENDERS  

9. Cost of Tendering  

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the 
tendering process.  

10.0 Language of Tender  

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature 
that are part of the Tender may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which case, for purposes of 

interpretation of the Tender, such translation shall govern.  

 11.0  Documents Comprising the Tender  

 11.1  The Tender shall comprise the following:  

a) Form of Tender prepared in accordance with ITT 12;  

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;  

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;  

d) Alternative Tender, if permissible, in accordance with ITT 13;  

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordancewithITT20.3;  

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's qualifications 
to per form the Contract if its Tender is accepted;  

g) Conformity: a technical proposal in accordance with ITT 16;  

h) Any other document required in the TDS.  

  
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contract signature will render the tender liable for disqualification.  



 

 

12.0 Form of Tender and Schedules  

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, 
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents 
submitted.  

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to 

be paid to agents or any other party relating to this Tender.  

 13.  Alternative Tenders  

 13.1  Unless otherwise specified in the TDS, alternative Tenders shall not be considered.  

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria.  

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 
Entity,  

including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 

Entity.  

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and 

described in Section VII, Works' Requirements.  

 14.0  Tender Prices and Discounts  

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 
the Bill of Quantities shall conform to the requirements specified below.  

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the 
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender 

so determined will be used for price comparison.  

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 
including any discounts offered.  

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1.  

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
incases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 

weightings.  

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package. 



 

 

Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 

opened at the same time.     

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of 
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and 
the total Tender Price submitted by the Tenderer.  

 15.0  Currencies of Tender and Payment  

 15.1  The currency(ies) of the Tender and the currency(ies) of payments shall be the same.  

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 
in the Bill of Quantities, entirely in Kenya shillings.  

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from outside 
Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate in the 
Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the 
Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies.  

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and shall 
be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to the actual 
date of tender opening. Such exchange rate shall apply for all foreign payments under the Contract.  

15.3  Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local 

and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices 

and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a 

detailed break down of the foreign currency requirements shall be provided by Tenderers.  

 16.0   Documents Comprising the Technical Proposal  

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to 
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.  

 17.0  Documents Establishing the Eligibility and Qualifications of the Tenderer  

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4.  

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 
the Contract the Tenderer shall provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms.  

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or 
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 
the criteria for eligibility specified in accordance with ITT 33.1.  

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further 
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation 
to the procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management.  

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control.  

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to owner ship and control which in formation on any changes to the information which 
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any 



 

 

change to the information previously provided may reveal a conflict of interest in relation to the award or 

management of the contract.  

 17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 
as  

   at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 

requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at the date of 

submission to the Procuring Entity.  

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, 
if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information 

submitted by a tenderer pursuant to these requirements, then the tender will be rejected.  

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
management process, then:  

i) If the procurement process is still ongoing, the tenderer will be disqualified from the procurement 

process,  

ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the 

outcome of (iii),  

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether 

the tenderer or any other person shave committed any criminal offence.  

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-date, 
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer 
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due 
to genuine error which was not attributable to the intentional act, negligence or recklessness of the tender.  

18.0 Period of Validity of Tenders  

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 

with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.  

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbemadein 
writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) 
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 
its Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender.  

 19.0  Tender Security  

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.  

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 
of the following forms at the Tenderer's option:  

 I)  cash;  

ii) a bank guarantee;  

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority listed 
by the Authority;  

(iv)  a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a 
reputable source, and an eligible country.  

  



 

 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under 
ITT 18.2.  

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 

by the Procuring Entity as non-responsive.  

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 

determined non-responsive or a bidder declines to extend tender validity period.  

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 

required in the TDS.  

 19.7  The Tender Security may be forfeited or the Tender-Securing Declaration executed:  

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the Form 
of  

Tender, or any extension there to provided by the Tenderer; or  

b) if the successful Tenderer fails to: -  

i) sign the Contract in accordance with ITT47; or  

ii) furnish a Performance Security and if required in the TDS, and any other documents required 

in the TDS.  

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars the 

Tenderer from participating in public procurement as provided in the law.  

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the 
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 

the letter of intent referred to in ITT 4.1 and ITT 11.2.  

 19.10  A tenderer shall not issue a tender security to guarantee itself.  

 20.0  Format and Signing of Tender  

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number 
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the origin a 
land the copies, the original shall prevail.  

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 
business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information.  

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each 
person signing the authorization must be typed or printed below the signature. All pages of the Tender where 

entries or amendments have been made shall be signed or initialed by the person signing the Tender.  

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 
legally authorized representatives.  



 

 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 

signing the Tender.  

D. SUBMISSION AND OPENING OF TENDERS  

 21.0  Sealing and Marking of Tenders  

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and 
a warning not to open before the time and date for Tender opening date. Within the single envelope, package 
or container, the Tenderer shall place the following separate, sealed envelopes:  

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11; and  

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and  

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:  

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the alternative 
Tender; and  

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required copies 
of the alternative Tender.  

The inner envelopes or packages or containers shall:  

a) bear the name and address of the Procuring Entity,  

b) bear the name and address of the Tenderer; and  

c) bear the name and Reference number of the Tender.  

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened 

prematurely will not be accepted.  

 22.0  Deadline for Submission of Tenders  

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 
and time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of 
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic 

Tender submission procedures specified in the TDS.  

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity 

and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.  

23.0 Late Tenders  

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.  

 24.0  Withdrawal, Substitution, and Modification of Tenders  

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written 
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance 
with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All notices must be:  

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not require 
copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,”  

“MODIFICATION;” and  

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance 
with ITT 22.  



 

 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers.  

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission 
of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of 
Tender or any extension thereof.  

 25.  Tender Opening  

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all 
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required 

if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS.  

25.2  First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be permitted 
unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out 
at Tender opening.  

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 

valid authorization to request the substitution and is read out at Tender opening.  

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 
Tender modification shall be permitted unless the corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening.  

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 

and any other details as the Procuring Entity may consider appropriate.  

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on 
by the tender opening committee) are to be initialed by the members of the tender opening committee attending 

the opening.  

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender 

(except for late Tenders, in accordance with ITT 23.1).  

 25.8  The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: -  

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;  

b) the Tender Price, per lot (contract) if applicable, including any discounts;  

c) any alternative Tenders;  

d) the presence or absence of a Tender Security, if new as required;  

e) number of pages of each tender document submitted.  

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 

tender opening register shall be distributed to all Tenderers.  

E.  EVALUATION AND COMPARISON OF TENDERS  

 26.  Confidentiality  

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 
to Tenderers or any other persons not officially concerned with the Tender process until information on 
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43.  



 

 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 

decisions may result in the rejection of its tender.  

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes 
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.  

 27.0  Clarification of Tenders  

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable 
time for a response. Any clarification submitted by a tenderer that is not in response to a request by the 
Procuring Entity shall not be considered. The Procuring Entity's request for clarification and the response shall 
be in writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender 
shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 

Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.  

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request 

for clarification, its Tender may be rejected.  

28.0 Deviations, Reservations, and Omissions  

 28.1  During the evaluation of tenders, the following definitions apply: -  

a) “Deviation” is a departure from the requirements specified in the tender document;  

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 
requirements specified in the tender document; and  

c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender 

document.  

 29.0  Determination of Responsiveness  

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself, as defined in ITT 11.  

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 
would:  

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract;  

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 

tenderer's obligations under the proposed contract;  

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 

responsive tenders.  

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, 
to confirm that all requirements of Section VII, Works' Requirements have been met without any material 
deviation, reservation or omission.  

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by 
the Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 

reservation, or omission.  

 30.0  Non-material Non-conformities  

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 

tender.  

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the 
necessary information or documentation, within a reasonable period of time, to rectify non-material non- 
conformities in the tender related to documentation requirements. Requesting information or documentation 
on such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer 

to comply with the request may result in the rejection of its tender.  



 

 

30.3  Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material 

nonconformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified 

in the TDS.  

  

31.0 Arithmetical Errors  

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 
the subject of correction, adjustment or amendment in any way by any person or entity.  

  
 31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 
basis:  

-  

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 
disqualification of the tender as non-responsive.  

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total bid 
price shall be considered as a major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and   

c) if there is a discrepancy between words and figures, the amount in words shall prevail  

 31.3  Tenderers shall be notified of any error detected in their bid during the notification of award.  

32.0  Conversion to Single Currency  

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 
currency as specified in the TDS.  

 33.0  Margin of Preference and Reservations  

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
where foreign contractors are expected to participate in the tendering process and where the contract exceeds 
the value/threshold specified in the Regulations.  

 33.2  A margin of preference shall not be allowed unless it is specified so in the TDS.  

33.3  Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive 
to specific groups as provided in ITT 33.4.  

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the 
case may be), and who are appropriately registered as such by the authority to be specified in the TDS, a 
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms 
belonging to the specified group are eligible to tender. No tender shall be reserved to more than one group. If 
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to 
all interested tenderers.  

34.0 Nominated Subcontractors  

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 
the Works by subcontractors selected/nominated by the Procuring Entity. Incase the Procuring Entity 
nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring 
Entity. The main contract shall specify the working arrangements between the main contractor and the 
nominated subcontractor.  

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 

Works.  

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met 



 

 

by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 
Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.  

 35.  Evaluation of Tenders  

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria 
and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 
40.  

 35.2  To evaluate a Tender, the Procuring Entity shall consider the following:  

a) price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, 
but including Daywork items, where priced competitively;  

b) price adjustment due to discounts offered in accordance with ITT 14.4;  

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 
accordance with ITT 32;  

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and  

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria.  

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 
of execution of the Contract, shall not be considered in Tender evaluation.  

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more 
lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to 
determine the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots 
(contracts), will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots 
or contracts, tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for 

each Lot.  

  

 36.0   Comparison of tenders  

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.  

 37.0  Abnormally low tenders and abnormally high tenders   

Abnormally Low Tenders  

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 
compromised.  

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
other requirements of the Tender document.  

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall reject the Tender.  

Abnormally high tenders  

37.4 An abnormally high tender price is one where the tender price, in combination with other constituent elements 
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 



 

 

Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 

compared with market prices or that genuine competition between Tenderers is compromised.  

37.5 Incase of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check if the 
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope 
of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may 
also seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity 
shall proceed as follows:  

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity may 
accept or not accept the tender depending on the Procuring Entity's budget considerations.  

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender 
prices, the Procuring Entity shall reject all tenders and may retender for the contract based on revised estimates, 
specifications, scope of work and conditions of contract, as the case may be.  

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 

investigation on the cause of the compromise, before retendering.  

 38.0  Unbalanced and/ or front-loaded tenders  

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 
scope of works, proposed methodology, schedule and any other requirements of the Tender document.  

38.2  After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate:  

a) accept the Tender;  

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a 
level not exceeding a 30% of the Contract Price;  

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
undelivered works;  

d) reject the Tender,  

 39.0  Qualifications of the tenderer  

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 
in Section III, Evaluation and Qualification Criteria.  

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer.  

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed 
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 
similar determination of that Tenderer's qualifications to perform satisfactorily.  

 40.0  Lowest evaluated tender  

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be:  

a) Most responsive to the Tender document; and  

b) the lowest evaluated price.  



 

 

 41.0   Procuring entity's right to accept any tender, and to reject any or all tenders.  

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and 
reject all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. 
Incase of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to 
the Tenderers.  

F.  AWARD OF CONTRACT  

 42.0   Award criteria  

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 
be the Lowest Evaluated Tender.  

  

 43.0  Notice of Intention to Enter into a Contract/Notification of Award   

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall 
issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall 
contain, at a minimum, the following information:  

a) the name and address of the Tenderer submitting the successful tender;  

b) the Contract price of the successful tender;  

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
unsuccessful, unless the price information in (c) above already reveals the reason;  

d) the expiry date of the Standstill Period; and  

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period;  

 44.0  Stand still Period  

44.1  The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 

apply.  

44.2  Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 

Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.  

  

 45.0  Debriefing by The Procuring Entity  

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues 
or concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt 
of the request.  

45.2  Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting.  

 46.0   Letter of Award  

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 
upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall 
transmit the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer 

to furnish the Performance Security within 21 days of the date of the letter.  

 47.0  Signing of Contract  

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 
Contract Agreement.  



 

 

47.2  Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, 
and return it to the Procuring Entity.  

47.3  The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period.  

 48.0  Performance Security  

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other 
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 
the Procuring Entity has agreed in writing that a correspondent bank is not required.  

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 
required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award 
and forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 
offering the next Best Evaluated Tender.  

48.3  Performance security shall not be required for contracts estimated to cost less than the amount specified in 

the Regulations.  

 49.0  Publication of Procurement Contract  

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 

following information:  

a) name and address of the Procuring Entity;  

b) name and reference number of the contract being awarded, a summary of its scope and the selection method 
used;  

c) the name of the successful Tenderer, the final total contract price, the contract duration;  

d) dates of signature, commencement and completion of contract;  

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening.  

  

 50.0  Procurement related Complaints and Administrative Review  

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS.  

  

50.2   A request for administrative review shall be made in the form provided under contract forms  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Section II - Tender Data Sheet (TDS)  

  

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.  

 

Reference to 

ITC Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

A.  General  

ITT 1.1  The reference number of the Invitation to Tender is: NCA/T/062/2023-2024                    

The Procuring Entity is:  National Construction Authority                       

The name of the ITT is:       Proposed Construction of an Office Block for NCA Regional 

Office Isiolo  

The number and identification of lots (contracts) comprising this ITT T is:   

        Not Applicable                                                                                                   

The name of the Project is Proposed Construction of an Office Block for NCA Regional 

Office Isiolo 

ITT 2.4  The Information made available on competing firms is as follows: None   

 
  

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: None   

  

 
  

    

ITT 3.1  Maximum number of members in the Joint Venture (JV) shall be: Four(4)  

B.  Contents of Tender Document  

ITT 7.1  (i) The Tenderer will submit any request for clarifications in writing at the Address:-  

The Executive Director,  

National Construction Authority,  

P.O. Box 21046-00100,  

NAIROBI, KENYA 

Email; info@nca.go.ke & procurement@nca.go.ke 

to reach the Procuring Entity not later than:  7 days before bid submission   

  

(ii) The Procuring Entity shall publish its response at the website __www.nca.go.ke and 

www.tenders.go.ke    

  

ITT 7.2  (A) A pre-arranged pretender site visit shall take place at the following date, time and place:  

  

 as specified in the detailed tender notice   and invitation to tenderers 

(B) Pre-Tender meeting shall take place at the following date, time and place: as specified in the 

detailed tender notice   and invitation to tenderers 

Reference to 

ITC Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

 detailed tender notice  

  

ITT 7.3  The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 

not later than 7 days before bid submission deadline as indicated in the Tender 

Notice.  

mailto:info@nca.go.ke
mailto:procurement@nca.go.ke
http://www.nca.go.ke/
http://www.kenha.co.ke/
http://www.tenders.go.ke/


 

 

ITT 7.5  The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 

pretender will be published is:  www.nca.go.ke  ____________________  

  

ITT 9.1  For Clarification of Tender purposes, for obtaining further information and for purchasing tender 

documents, the Procuring Entity’s address is:  

  

Name of Procuring Entity ---------------------  

  

 The Executive Director,  

National Construction Authority,  

9th floor, KCB Towers Kenya Road Upperhill  

P.O. Box 21046-00100,  

NAIROBI, KENYA 

Email; info@nca.go.ke & procurement@nca.go.ke   

Tel no. 020 2712096 

C.  Preparation of Tenders  

ITT 11.1 (h)  The Tenderer shall submit the following additional documents in its Tender:  As indicated in 

the Qualification Form/Evaluation Criteria  

ITT 13.1  Alternative Tenders shall not be considered.  

ITT 13.2  Alternative times for completion shall not permitted. 

ITT 13.4  Alternative technical solutions shall be permitted for the following parts of the Works:  

___________None ___________________  

 

ITT 14.5  The prices quoted by the Tenderer shall be:  fixed   

ITT 15.2 (a)  Foreign currency requirements not allowed.  

Reference to 

ITC Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

ITT 18.1  The Tender validity period shall be 120 days from the specified date of opening as 

indicated in the invitation to Tender    .  
  

ITT 18.3   (a) The Number of days beyond the expiry of the initial tender validity period will be 30 days.  

  

(b) The Tender price shall be adjusted by the following percentages of the tender price:  

  

(i) By _0 _% of the local currency portion of the Contract price adjusted to reflect local 

inflation during the period of extension,  and   

  

(ii) By_0 __% the foreign currency portion of the Contract price adjusted to reflect the 
international inflation during the period of extension.  

  

ITT 19.1  Tender shall provide Tender Security (select one)  

All Tenders must be accompanied by an original tender security of Kshs. 200,000.00 

in form of a bank /insurance guarantee from either commercial banks or insurance 
companies approved by PPRA valid for 150 days from date of tender opening 

ITT 20.1  In addition to the original of the Tender, the number of copies is: One 

  

ITT 20.3  The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 

Certificate of Independent Tender Determination Part B of Form of Tender   
  

http://www.nca.go.ke/
http://www.kenha.co.ke/
mailto:info@nca.go.ke
mailto:procurement@nca.go.ke


 

 

D.  Submission and Opening of Tenders  

ITT 22.1   (A) For Tender submission purposes only, the Procuring Entity’s address is:   

The Executive Director,  

National Construction Authority,  

9th floor, KCB Towers Kenya Road Upperhill  

P.O. Box 21046-00100,  

NAIROBI, KENYA 

 (5)  Tenders shall not submit tenders electronically.  

ITT 25.1  The Tender opening shall take place at the time and the address for Opening of Tenders provided 

below:  

 National Construction Authority,  

9th floor, KCB Towers Kenya Road Upperhill 

 

Thursday 23rd May, 2024 at 11:00am  

 

ITT 25.1   If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 

submission procedures specified below: Not applicable   

E.  Evaluation, and Comparison of Tenders  

ITT 30.3  

  

The adjustment shall be based on the average price of the item or component as quoted in 
other substantially responsive Tenders. If the price of the item or component cannot be 
derived from the price of other substantially responsive Tenders, the Procuring Entity shall 
use its Lowest estimate.   

TT 32.1  
The currency that shall be used for Tender evaluation and comparison purposes is:   

Kenya Shillings  

ITT 33.2  

 A margin of preference shall not apply.  

 

Reference to 

ITC Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

ITT 33.4  The invitation to tender is extended to the following group that qualify for Reservations ____All 

eligible bidders   

   

ITT 34.1  At this time, the Procuring Entity does not intend to execute certain specific parts of the 
Works by subcontractors selected in advance.   
  

ITT 34.2  Contractor's may propose subcontracting: Maximum percentage of subcontracting 

permitted is: 40% of the total contract amount. Tenderers planning to subcontract more 

than 10% of total volume of work shall specify, in the Form of Tender, the activity (ies) 

or parts of the Works to be subcontracted along with complete details of the 

subcontractors and their qualification and experience..  

ITT 34.3  The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows:  

  

 For the above-designated parts of the Works that may require Specialized  

Subcontractors, the relevant qualifications of the proposed Specialized  

Subcontractors will be added to the qualifications of the Tenderer for the purpose of 

evaluation. N/A  



 

 

ITT 35.2 (e)   Additional requirements apply. These are detailed in the evaluation criteria in Section III, 
Evaluation and Qualification Criteria.   

ITT 48.1  Other documents required in addition to the Performance Security are:- As detailed in the 

Qualification Criteria/Form   
   

ITT 50.1  The procedures for making a Procurement-related Complaint are detailed in the “Notice of 

Intention to Award the Contract” herein and are also available from the PPRA website 
info@ppra.go.ke or complaints@ppra.go.ke.  

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means available, that is 

either by email or fax), to:  

For the attention: DIRECTOR GENERAL PPRA  

Title/position: DIRECTOR GENERAL  

Procuring Entity: NATIONAL CONSTRUCTION AUTHORITY Email 

address: complaints@ppra.go.ke.  

In summary, a Procurement-related Complaint may challenge any of the following:   

1. the terms of the Tendering Documents; and   

1. 2. The Procuring Entity’s decision to award the contract. 

 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION III - EVALUATION AND QUALIFICATION CRITERIA  

 MANDATORY REQUIREMENTS    (YES/NO)  

1.  Copy of Certificate of Incorporation/Registration    

2.  Copy of CR12 certificate (Issued within the last Six 6 months from the Tender Opening 

Date).  

 

3.  Duly filled, signed and stamped form of tender    

4.  Duly filled signed and stamped Bill of Quantities on all pages    

5.  Copy of current Valid Tax Compliance Certificate from KRA (Will be confirmed online 

with KRA TCC Checker) 

  

6.  Original tender security of Kshs 200, 000.00 in the form acceptable under PPADA 2015 

and valid for 150 days from the date of tender opening. 

 

7.  Copy of Valid Registration certificate and Valid Annual Practising Licence with the 

National Construction Authority in Category NCA 4, 5 or 6 for Building Works.   

  

8.  Copy of Valid Registration certificate and Valid Annual Practising Licence with the 

National Construction Authority for Electrical  Works.   

 

9.  Copy of Valid Registration certificate and Valid Annual Practising Licence with the 

National Construction Authority for Mechanical works   

 

10.  Copy of Valid Registration certificate and Valid Annual Practising Licence with the 

National Construction Authority for Electrical engineering services with the following 

sub categories .   

a) sub-category, Security Surveillance Systems (CCTV) intruder Alarm and access 

control systems 

b) sub-category, Structured cabling 

 

11.  A valid certified single business permit from County Government for 2024    

12.  Submit copies of audited accounts for the last three years 2020, 2021 & 2022    

13.  Duly filled, signed and stamped Self Declaration  form SD1    

14.  Duly filled, signed and stamped Self Declaration form SD2   

15.  Dully filled signed and stamped confidential business questionnaire form   

16.  Dully filled, signed and stamped declaration and commitment to the code of ethics form  

17.  Dully filled, signed and stamped certificate of independent tender determination form  

18.  Dully filled, signed and stamped Declaration Form  for Fair Employment Law and 

Practices 

 

19.  Attach current Letter of line of Credit from a recognized Financial Institution  

20.  Dully filled, stamped and sign detailed Financial Situation Evaluation form  

21.  Dully executed joint venture for bidders with sub-contractors  

22.  Dully filled signed and stamped appendix to form of tender  

23.  Submit clearly marked “ORIGINAL” and “COPY” of Tender document which MUST 

be paginated/ serialized/ Numbered sequentially and initialed on all pages including all  

attachments in the form of 1, 2, 3…. !  

  

 RESPONSIVENESS   

 

 

 



 

 

EVALUATION AND QUALIFICATION CRITERIA FOR SUBCONTRACTORS INCASE OF A 

JOINT VENTURE 

 

 MANDATORY REQUIREMENTS    (YES/NO)  

1.  
Copy of Certificate of Incorporation/Registration    

2.  
Copy of CR12 certificate (Issued within the last Six 6 months from the Tender Opening 

Date).  

 

3.  
Copy of current Valid Tax Compliance Certificate from KRA (Will be confirmed online 

with KRA TCC Checker) 

  

4.  
If in a Joint venture to be with only one contractor in this tender and as well does not 

submit a bid independently.   

 

 
OTHER REQUIREMENTS FOR THE SUBCONTRACTORS REGISTRATION 

IN THE FOLLOWING CATEGORIES 

 

5.  
Copy of Valid Annual Practising Licence with the National Construction Authority for 

mechanical Works  

  

6.  
Copy of Valid Annual Practising Licence with the National Construction Authority for 

electrical works 

 

7.  
Copy of Valid Annual Practising Licence with the National Construction Authority for 

Electrical engineering services with the following sub categories .   

a) sub-category, Security Surveillance Systems (CCTV) intruder Alarm and access 

control systems 

b) sub-category, Structured cabling 

 

 RESPONSIVENESS   

 

Note: 

i) A Bidder MUST meet all the mandatory requirements  to qualify for technical evaluation.  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

a. TECHNICAL EVALUATION  

Item 

No. 

Evaluation Criteria  

 

Max. 

Score 

1.  EXPERIENCE:  

 a) Attach five (5) copies of LSOs or contract documents or Practical completion certificates 

as evidence of doing similar/related works in Public institutions within the last 5 years. (3 

Marks for each) 

 

15 

b) Provide recommendation letters from the five public institutions indicated above in the 

client’s letterhead for doing similar/related works(written within the tendering period). (2 

Marks each) 

10 

2.  KEY PERSONELL  

 a) Designated Project Manager/  

 Degree in Engineering. (3Marks) 

 With Diploma in Engineering. (2 Marks) 

 (Attach copies of Certificates) 

 

3 

 b) Validly registered with EBK (Attach evidence) 2 

 c) Project Manager’s experience (1 Mark for every two years up to a maximum of 5 marks) 

Prorate marks (Attach CV) 

5 

 d) Designated Mechanical engineer  

 Degree in Engineering. (3Marks) 

 With Diploma in Engineering. (2 Marks) 

 (Attach copies of Certificates) 

2 

 e) Validly registered with EBK (Attach evidence) 2 

 f) Mechanical engineer experience (1 Mark for every two years up to a maximum of 5 

marks) Prorate marks (Attach CV) 

5 

 g) Designated Electrical Engineer  

 Degree in Engineering. (3Marks) 

 With Diploma in Engineering. (2 Marks) 

 (Attach copies of Certificates) 

2 

 h) Validly registered with EBK (Attach evidence) 2 

 i) Electrical engineer experience (1 Mark for every two years up to a maximum of 5 marks) 

Prorate marks (Attach CV) 

5 

3.  a) Four other designated Technical staff (Masons) fully accredited with NCA (2 marks for 

each mason up to a maximum of 8 marks) (Attach copies of accreditation Certificates) 

 

8 

 b) Experience of the five technical staff. 

(0.5 marks for every year to a max of 3 marks for each mason)  

Prorate marks (Attach CV) 

12 

4.  Contractor Key equipment 

 Owned 

1  Concrete mixer…………………………………………… 5 

1 Concrete vibrator…………………………………………   3 

1 Roller………………………………………………………  3 

2 Tippers…………………………………………………….. 3 

1 Excavator……………………………………………………  2 

 (Attach proof of ownership e.g log books) 

 If Leased  

1  Concrete mixer…………………………………………… 3 

1 Concrete vibrator…………………………………………  2 

1 Roller………………………………………………………  2 

2 Tippers…………………………………………………….. 2 

1 Excavator……………………………………………………  1 

(Attach current fully executed lease agreement -within the last one year) 

16 

 



 

 

5.  Audited Accounts for the years 2020, 2021 and 2022– Liquidity Ratio 

 Greater than 2:1 (2 marks each year up to a maximum of  6 marks)  

 Equal to 2:1 (1marks each) 

 Less than 2:1 ( 0 mark)  

6 

6.  Proposed methodology   

 Works Program………………………………………………………………. .1  

 Work Methodology………………… …………………………………………1  

 Mobilization Plan………………………………………………………………1    

 Safety Management Plan………………………………………………………1 

 Methodology on environmental and social safeguard issues…………………..1 

 

5 

 TOTAL SCORE 100 

 

Tenderers who score less than the required pass mark of 75% will be disqualified. Tenderers who pass the 

minimum technical score will proceed to financial evaluation.   

C. FINANCIAL EVALUATION:   

The bidder who shall be determined as the lowest evaluated bidder after surpassing the minimum technical score 

shall be considered and recommended for award. 

D. POST QUALIFICATION: The procuring entity may verify the documents provided by the bidder with the 

issuing Authority.   

  
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

    

           APPENDIX  

SECTION IV - TENDERING FORMS  

1. TENDERER’S QUALIFICATION FORMS   

Form ELI-1.1- Tenderer Information Form    

Form ELI- 1.2- Tenderer JV information    

Form ELI - 1.3- Qualification of Foreign Contractors    

Form ELI - 1.4- Declarations of materials, equipment and labor sources 

  

2. FORM OF TENDER  

  A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE  

 B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

   C. SELF-DECLARATION FORMS  

    FORM SD1      

FORM SD2  

FORM SD3  

3.  APPENDIX TO FORM OF TENDER 

4.  CONTRACTUAL FORMS  

FORM CON – 1  

FORM CON – 2  

FORM CON – 3  

5.  FINANCIAL FORMS  

FORM FIN- 3 .1  

FORM FIN- 3.2  

FORM FIN- 3.3  

6.  TECHNICAL EXPERIENCE 

FORM EXP - 4.1  

FORM EXP - 4.2 (A)  

FORM EXP - 4.2 (B)  

7.  TECHNICAL PROPOSAL  

SCHEDULE A. Projected Cash Flow  

SCHEDULE B. Site Organizations   

SCHEDULE C. Subcontractors   

SCHEDULE D. Contractor's Equipment   

SCHEDULE E. Initial Tentative Program of Performance   

SCHEDULE F. Key Personnel Proposed  

SCHEDULE D. Schedule of Materials Basic Rates  

8.  FORM OF TENDER SECURITY - DEMAND GUARANTEE  

9.  FORM OF TENDER SECURITY (TENDER BOND)   

10.  FORM OF TENDER-SECURING DECLARATION  

11.  FORM OF DECLARATION OF FAIR EMPLOYMENT LAWS AND PRACTICES 

 12.  FORM OF DECLARATION OF CONTRACTS TERMINATED IN THE LAST THREE (3) YEARS  

   

 

 

 

 



 

 

TENDERER’S QUALIFICATION FORMS FORM ELI-1.1- TENDERER INFORMATION FORM  

 Form ELI-1.1  

 Tenderer Information Form  

 Date:         

Tender No.  NCA/T/062/2023-2024              

 Tender title: CONSTRUCTION OF AN OFFICE BLOCK FOR NCA AT ISIOLO REGIONAL 

OFFICE   

   

 Tenderer’s name: …………………..  

  

 In case of Joint Venture (JV), name of each member:……………………  

  

 Tenderer’s actual or intended country of registration:   

[indicate country of Constitution]  

 Tenderer’s actual or intended year of incorporation:  

  

 Tenderer’s legal address [in country of registration]:  

  

 Tenderer’s authorized representative information  

Name:                                                                                      

Address:                                                                                   

Telephone/Fax numbers:                                                          

E-mail address:                                                                         

1.  Attached are copies of original documents of:  

I.  Certificate of Incorporation and CR12 of the legal entity named above, in accordance with ITT 4.1.  

II.  Copies of National Identification documents for Directors   

   

      In case of a JV, Form of intent to form JV or JV agreement, in accordance with ITT 4.1.  

      In case of a state-owned enterprise or institution, in accordance with ITT 4.7. documents establishing:  

  Legal and financial autonomy  

  Operation under commercial law  

  Establishing that tenderer is not under the supervision of the Procuring Entity,   

2.    

Included are the organizational chart, a list of Board of Directors, and the beneficial ownership (Not  

Applicable).   

  

  

  

  



 

 

FORM ELI- 1.2- TENDERER JV INFORMATION  

Tenderer's JV Information Form  

(to be completed for each member of Tenderer's JV)  

Date:        

Tender No.  NCA/T/062/2023-2024   

  Tender title: PROPOSED CONSTRUCTION OF AN OFFICE BLOCK FOR NCA ISIOLO 

REGIONAL OFFICE.  

    

Tenderer’s JV name:   

JV member’s name:  

JV member’s country of registration:  

  

JV member’s year of constitution:  

  

JV member’s legal address in country of constitution:  

  

JV member’s authorized representative information  

Name: ________________________________  

Address: _______________________________  

Telephone/Fax numbers: ___________________  

E-mail address: ___________________________  

1. Attached are copies of original documents of:  

i. Certificate of Incorporation and CR 12 of the legal entity named above, including  

Registered JV agreement (Registration of Documents Act), in accordance with ITT 4.1.  

ii. Copies of National Identification documents for all Directors   

  

       In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the supervision of 

the Procuring Entity, in accordance with ITT 4.7.  

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership 

(Not Applicable).  
  



 

 

FORM ELI - 1.3- QUALIFICATION OF FOREIGN CONTRACTORS  

Qualification of Foreign Tenderers  

Pursuant to ITT 4.10, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition 
(the 40% Rule).  

ITEM  Description of Work Item  
Describe location of 

source  

COST in K.  

shillings  
Comments, if any  

A  Local Labour  

  

  

        

  

  

        

  

  

        

  

  

        

B  Sub contracts from Local sources  

  

  

        

  

  

        

  

  

        

  

  

        

C  Local materials        

  

  

        

  

  

        

  

  

        

  

  

        

D  Use of Local Plant and Equipment  

  

  

        

  

  

        

  

  

        

  

  

        

E  Add any other items   

  

  

        

  

  

        

  

  

        

  TOTAL COST LOCAL CONTE NT   xx    

  PERCENTAGE OF CONTRACT  PRICE  xx    



 

 

FORM ELI - 1.4- DECLARATIONS OF MATERIALS, EQUIPMENT AND LABOUR SOURCES  

Pursuant to ITT 5.1, tenderers must complete this form to demonstrate that the tender fulfils this condition   

ITEM  Description of Work Item  
Describe location of source  

Comments, if any  

A  Materials  
 

   

  

      

  

  

      

  

  

      

  

  

      

  

  

      

  

6  

      

B  Equipment      

  

1  

      

  

2  

      

  

3  

      

  4        

  

5  

      

  6        

  7        

C   Labour   

           

  

  

      

  

  

      

  

  

      

  

  

      

 6        

  TOTAL COST LOCAL CONTENT     

  PERCENTAGE OF CONTRACT PRICE    



 

 

FORM OF TENDER   

INSTRUCTIONS TO TENDERERS  

(i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 
complete name and business address.  

(ii) All italicized text is to help Tenderer in preparing this form.  

(iii) Tenderer must complete and sign and TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS 
QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 

DECLARATION OF THE TENDERER, all attached to this Form of Tender.  

i)  The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.  

A) Tenderer's Eligibility- Confidential Business Questionnaire  

B) Certificate of Independent Tender Determination  

C) Self-Declaration of the Tenderer  

FORM OF TENDER  

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]   

Invitation to Tender No.: [insert identification] Alternative No.: [Not Applicable]  

To:  

We, the undersigned, declare that:  

a) No reservations: We have examined and have no reservations to the tendering document, including Addenda 

issued in accordance with Instructions to Tenderers (ITT)  ;  

b) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT4;  

c) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing Declaration or Proposal-Securing Declaration in Kenya in accordance 
with ITT 4.8.  

d) Conformity: We offer to execute in conformity with the tendering document and in accordance with the 
construction or service schedule the following Works:  

[Tender Number and Name]  

e) Tender Price: The total price of our Tender is [name of currency]………………………………………………. 
(amount in figures and words).  

f) Combined Price: We hereby confirm that our combined price for Rehabilitation Works and Improvement Works 
does not exceed the threshold given in the TDS ITT 37.5, which is [NOT APPLICABLE].  

g) Tender Validity Period: Our Tender shall be valid for a period specified in TDS 18.1 (or as amended if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (or as amended if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that 
period;  

h) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance 
with the tendering document;  



 

 

i) One Tender per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the requirements 
of ITT 4.4, other than alternative Tenders submitted in accordance with ITT 13;  

a) Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the 
Procuring Entity. Further, we are not ineligible under Kenya laws or official regulations or pursuant to a 
decision of the United Nations Security Council;  

b) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 4.7];  

c) Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or 
fees with respect to the Tendering process or execution of the Contract: [insert complete name of each 
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount 
and currency of each such commission or gratuity].  

  

 

  
  

  
  

  
  

                

            

            

        

  

(If none has been paid or is to be paid, indicate “none.”).  

d) Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Form of Acceptance, shall constitute a binding contract between us, until a formal 

contract is prepared and executed;  

e) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Best Evaluated Tender or any other Tender that you may receive;  

f) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for 
us or on our behalf engages in any type of Fraud and Corruption;  

g) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 

with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 

Independent Tender Determination” attached below.  

r) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 

Disposal, copy available from ………………….. during the procurement process and the execution of any 

resulting contract.  

s) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:  

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to 
interest.  

b) Certificate of Independent Tender Determination – to declare that we completed the tender without  

colluding with other tenderers.  

a) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption.  

b) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal.  

t) Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.  



 

 

  

Name of the Tenderer: ……………………………….*[insert complete name of person signing the Tender]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 
………………………………**[insert complete name of person duly authorized to sign the Tender]  

Title of the person signing the Tender:……………………………………. [insert complete title of the person signing 
the Tender]    

Signature of the person named above:……………………………………… [insert signature of person whose name 
and capacity are shown above]  

Date signed …….[insert date of signing] day of ……….[insert month], ……………..[insert year]  

Name in the capacity of    

Signed  

Duly authorized to sign the Tender for and on behalf of  

Dated on  day of ,     

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer  

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

 a)  Tenderer's details  

  ITEM    

1  Name of Procuring Entity  National Construction Authority  

2  Reference Number of the Tender  NCA/T/062/2023-2024               

3  Date and Time of Tender Opening    

4  Name of Tenderer     

5  Full Address and Contact Details of the Tenderer  1. Country   

2. City   

3. Location  

4. Building  

5. Floor  

6. Postal Address   

7. Name and email of contact person   

6  

  

Current Trade License Registration Number and 

Expiring date  

  

Name, country and full address (postal and 

physical addresses, email, and telephone number) 

of Registering Body/Agency  
  

7  Description of Nature of Business    

8  Maximum value of business which the Tenderer 

handles    

9  State if Tenders Company is listed in stock 

exchange, give name and full address (postal and 

physical addresses, email, and telephone number) 

of state which stock exchange  
 

  

General and Specific Details  

b) Sole Proprietor, provide the following details  

Name in full ___________________________________         Age __________________________   

Nationality ____________________________________         Country of Origin     

Citizenship  ______________________________________________  

 

c) Partnership, provide the following details.  

  Name of Partners  Nationality  Citizenship  %Shares Owned  

1          

2          

3          

(d)  Registered Company, provide the following details.  

i)  Private or public Company    



 

 

ii)  State the nominal and issued capital of the Company-  

Nominal Kenya Shillings (Equivalent)............................................................................................................... 

Issued Kenya Shillings (Equivalent)...................................................................................................................  

iii) Give details of Directors as follows.  

  Name of Directors  Nationality  Citizenship  %Shares Owned  

1         

2          

3          

  

e)  DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.  

i) Are there any person/persons in……………….……………… …………………..(Name of Procuring Entity) who 

has/have an interest or relationship in this firm? Yes/No………………………   

If yes, provide details as follows.  

  Name of Person  Designation in the Procuring 

Entity  

Interest or Relationship 

with Tenderer  

1        

2        

3        

 

ii) Conflict of interest disclosure  

   

Type of Conflict  
Disclosure   

YES or 

NO  

If YES provide 

details of the 

relationship with 

Tenderer  

1  

Tenderer is directly or indirectly controls, is controlled or is under 

common control with another tenderer.  

    

2  

Tenderer receives or has received any direct or indirect subsidy 

from another tenderer.  

    

3  Tenderer has the same legal representative as another tenderer      

4  

Tender has a relationship with another tenderer, directly or 

through common third parties, that puts it in a position to 

influence the tender of another tenderer, or influence the decisions 

of the Procuring Entity regarding this tendering process  

    

5  

Any of the Tenderer’s affiliates participated as a consultant in the 

preparation of the design or technical specifications of the works 

that are the subject of the tender.  

    

6  

Tenderer would be providing goods, works, non-consulting 

services or consulting services during implementation of the 

contract specified in this Tender Document.  

    



 

 

7  

Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who are directly or 

indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation 

process of such contract.  

    

8  

Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who would be involved 

in the implementation or supervision of the such Contract.  

    

9  

Has the conflict stemming from such relationship stated in item 7 

and 8 above been resolved in a manner acceptable to the 

Procuring Entity throughout the tendering process and execution 

of the Contract.  

    

     
e)  Certification  

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 
date of submission.  

 Full Name                          

 Title or Designation                        

                                

 (Signature)  

               (Date)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 



 

 

B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

I, the undersigned, in submitting the accompanying Letter of Tender to the NATIONAL CONSTRUCTION   

 AUTHORITY for:                              [Name of tender]  

                               [Tender number]  

 in response to the request for tenders made by:                          [Name of Tenderer]   

do hereby make the following statements that I certify to be true and complete in every respect:  

 I certify, on behalf of  [Name of Tenderer] that:  

1. I have read and I understand the contents of this Certificate;  

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect;  

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer;  

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:  

a) Has been requested to submit a Tender in response to this request for tenders;  

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities 

or experience;  

5.  The Tenderer discloses that [tick one of the following, as applicable]:  

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement 
or arrangement with, any competitor;  

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete 
details thereof, including the names of the competitors and the nature of, and reasons for, such consultations, 
communications, agreements or arrangements;  

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding:  

        a)   prices;  

b) methods, factors or formulas used to calculate prices;  

c) the intention or decision to submit, or not to submit, a tender; or  

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 
specifically disclosed pursuant to paragraph (5) (b) above;  

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor regarding 
the quality, quantity, specifications or delivery particulars of the works or services to which this request for tenders 
relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant to paragraph 
(5) (b) above;  

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,  

to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, whichever 

comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5) (b) above.  

Name and Title    

Date      

  [Name, title and signature of authorized agent of Tenderer and Date]  

 



 

 

C. SELF-DECLARATION FORMS  

FORM SD 1:  

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 

THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015  

  

I, ....................................................................., of Post Office Box..............................................being a resident of   

..............................................in the Republic of..............................................do hereby make a statement as follows: -  

  

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of  

  

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender   

  

No......................................for...................................................................................(insert tender  

  

title/description) for.....................……………………. (insert name of the Procuring entity) and duly  

authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act.  

  

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.  

  

               …………………………………….  ……………………………  ………………………………….  

                      (Title)               (Signature)  (Date)  

  

               

            Bidder Official Stamp  

  

  

 

 

 

 

  

  

    



 

 

FORM SD 2:  

 

SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE  

  

I, ..........................................................................of P. O. Box...............................................being a resident of  

...............................................in the Republic of...............................................do hereby make a statement as follows: -  

  

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of………....................................           

………………………… (insert name of the Company) who is a Bidder in respect of Tender No.  

………………….. for ……………………. (insert tender title/description) for ……………… (insert 

name of the Procuring entity) and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, Management, 

Staff and/or employees and/or agents of …………………. (insert name of the Procuring entity) which is the 

procuring entity.  

  

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of……………………. (name of the 

procuring entity).  

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other bidders 

participating in the subject tender  

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief.  

  

………………………………………….  ………………………….  …………………….........  

(Title)  (Signature)  (Date)  

  

  

Bidder's Official Stamp 

  

 

 

 

 

 

 

 



 

 

FORM SD 3:  

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS  

I, .................................................................................................................. (person) on behalf of (Name of the 

Business/Company/Firm) .........................................................................................declare that I have read and 

fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code 

of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the 

Code.  

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal.  

Name of Authorized signatory..............................................................................................................................  

 Sign...............................................................................................................................................................  

Position........................................................................................................................................................  

Office address...................................................................................Telephone....................................................  

E-mail......................................................................................................................................................  

Name of the   

Firm/Company..................................................................................................................................  

Date...........................................................................................................................................................  

(Company Seal/ Rubber Stamp where applicable)  

Witness                                                                                                                                                                  

Name..............................................................................................................................................  

Sign.................................................................................................................................................................  

Date.............................................................................................................................................................  

    

 

 



 

 

APPENDIX 1-FRAUD AND CORRUPTION  

(Appendix 1 shall not be modified)  

  

1. Purpose  

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 

policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 

Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 

similar offences, shall apply with respect to Public Procurement Processes and Contracts that 

are governed by the laws of Kenya.  

2. Requirements  

1.2 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Subcontractors, Sub-

consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of 

their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, 

observe the highest standard of ethics during the procurement process, selection and contract 

execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's 

laws and Regulations as per paragraphs 1.1 above.  

1.3 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 

rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 

Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 

consequences for offences committed. A few of the provisions noted below highlight Kenya's 

policy of no tolerance for such practices and behavior:  

  

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 

proceeding;  

  

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence;  

  

3) Without limiting the generality of the subsection (1) and (2), the person shall be—  

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or  

b) if a contract has already been entered into with the person, the contract shall be voidable;  

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have;  

5) An employee or agent of the procuring entity or a member of the Board or committee of the 

procuring entity who has a conflict of interest with respect to a procurement— a) shall not take part 

in the procurement proceedings;  

b) shall not, after a procurement contract has been entered into, take part in any decision 

relating to the procurement or contract; and  

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of 

the group of bidders to whom the contract was awarded, but the subcontractor appointed 

shall meet all the requirements of this Act.  

6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within   



 

 

7) his or her duties shall disclose the conflict of interest to the procuring entity;  

8) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 

(5) (a) and the contract is awarded to the person or his relative or to another person in whom one 

of them had a director indirect pecuniary interest, the contract shall be terminated and all costs 

incurred by the public entity shall be made good by the awarding officer. Etc.  

1.4  In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:  

i) Defines broadly, for the purposes of the above provisions, the terms set forth below as 

follows: “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party;  

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit 

or to avoid an obligation;  

iii) “collusive practice” is an arrangement between two or more parties designed to achieve 

an improper purpose, including to influence improperly the actions of another party;  

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party;  

v) “obstructive practice” is:  

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other 

appropriate authority appointed by Government of Kenya into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or threatening, harassing, or intimidating 

any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or  

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below.  

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows:  

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 

disposal process or the exercise of a contract to the detriment of the procuring entity or the tenderer or 

the contractor, and includes collusive practices amongst tenderers prior to or after tender submission 

designed to establish tender prices at artificial non-competitive levels and to deprive the procuring 

entity of the benefits of free and open competition.  

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, subcontractors, 

service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;  

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to  

appropriate authority(ies) for sanctioning and debarment of a firm or individual, as applicable under 

the Acts and Regulations;  

e) Requires that a clause be included in Tender documents and Request for Proposal documents 

requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their 



 

 

Sub-contractors, Sub- consultants, Service providers, Suppliers, Agents personnel, permit the 

PPRA or any other appropriate authority appointed by Government of Kenya to inspect
2 

all 

accounts, records and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the PPRA or any other 

appropriate authority  appointed by Government of Kenya; and  

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with  

their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 

procurement document declaring that they and all parties involved in the procurement 

process and contract execution have not engaged/will not engage in any corrupt or 

fraudulent practices.  

  

   
1
For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without 

limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either 

directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or 

nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 

introducing a material modification to any existing contract.  

2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding 

activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to 
address specific matters related to investigations/audits, such as evaluating the veracity of an 
allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity 
includes but is not limited to: accessing and examining a firm's or individual's financial records and 
information, and making copies thereof as relevant; accessing and examining any other documents, 
data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 
individuals; performing physical inspections and site visits; and obtaining third party verification of 
information.  
    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

APPENDIX TO FORM OF TENDER  

(This appendix forms part of the bid)  

CONDITIONS OF CONTRACT  CLAUSE  AMOUNT/DESCRIPTION  

Tender Security   

  

ITT 19.1   

  

KShs 200,000.00 (Two hundred Thousand  

Kenya Shillings)   

Amount of Performance Security  

(Unconditional Bank Guarantee)   

  

10.1  

  

10% of Tender Sum in the form of  

Unconditional Bank Guarantee  

Program to be submitted   

  

14.1  

  

Not later than Fourteen (14) days after 
issuance of Order to Commence in the 
format Prescribed in the Tender Document   
  

Cash flow estimate to be submitted  

  

14.3  

  

Not later than Fourteen (14) days after 
issuance of Order to Commence   

Payment of Monthly  

Salaries/allowances to Contractor’s 
employees and allowances due to all 
officers seconded by the Engineer to the 
assignment.   

16.1  

  

Monthly Payment to be made on or before 

the Fifth (5th) day of the following month.  
Any delays shall attract a penalty of KSh. 

50,000.00 per day for the period 

salaries/allowances are delayed.   

Penalty for not implementing approved 
Safety Plan.   

19.1  

  

Upto KShs. 50, 000.00 per day   

  

Scope of Insurance Policy Cover   

  

22.1  

  

Furnish the Engineer with a copy of  

Insurance Policy of WIBA not later than  

Fourteen (14) days after issuance of Order to 
Commence   

Minimum amount of Contractor’s All 
risk Insurance   

23.2  

  

Contract Price   

  

Safety Implementation Plan   

  

19.1  

  

Not later than Fourteen (14) days after 
issuance of Order to Commence   

Period for commencement, from  

Engineer’s order to commence   

41.1  

  

14 days   

  

Time for completion of works   

  

43.1  

  

52weeks from the date of possession of the 

site  

Contract Period   

  

43.1  

  

52 weeks 

  

Defects Liability period for Works   49.1     180 days (6 months)   

Period of Contract Validity   

  

60.6  

  

From contract signing up to the date of 
settlement of the agreed final statement 
issued pursuant to clause 60.6   

Advance Payment   

  

60.12  

  

N/A   

  

Advance Payment Security   

  

60.12  

  

N/A   

  

Percentage of Retention  60.3  5% of Interim Payment Certificate  

Limit of Retention Money  60.3  5% of Contract Price  



 

 

Minimum Amount of interim  

certificates  

60.2  5% of Contract Price  

Time within which payment to be made 

after Interim Payment Certificate 

signed by Engineer  

60.10  90 days  

Time within which payment to be made 

after Final Payment Certificate signed 

by Engineer  

60.10  90 days  

Appointer of Adjudicator  

  

67.3  The Chartered Institute of Arbitrators 

(Kenya)  

Notice to Employer and Engineer  68.2  

  
  

  

  

  
  

68.4  

The Employer’s address is:  

The Executive Director,   

National Construction Authority  

(NCA),   

P.O. Box 21046 - 00100  

NAIROBI  

  

 The Contractor address is:  

Name…. …………………………….  

P.O Box……………………………..  

City/Town…………………………….  

Email: ………………………...………   

Telephone……………………………  

  

  

  

Signature of Tenderer…………………………………….       Date …………………………  

  

  

Official stamp ………………………………………. 
  

  

  

  

  

  

 



  

   

FORM CON –  

 

1 HISTORICAL CONTRACT NON-PERFORMANCE, PENDING LITIGATION AND 

LITIGATION HISTORY   

Tenderer's Name:    Date:      

 JV Member's Name      

Tender No.    Tender title:     

 Non- Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

Contract non-performance did not occur for the last three (3) years from the day of tender opening.  

  Contract(s) not performed for the last three (3) years from the day of tender opening  

Year   Non 

performed 

portion of 

contract  

Contract Identification  Total Contract  

Amount (Kenya  

Shilling equivalent)  

[insert year]  [insert amount 

and 

percentage]  

Contract Identification: [indicate complete contract 

name/number; and any other identification]  

  

Name of Procuring Entity: [insert full name]  

  

Address of Procuring Entity: [insert 

street/city/country]  

  

Reason(s) for nonperformance: [indicate main 

reason(s)]  

[insert amount]  

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements  

 

     No pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-Factor 8.  

    Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 9 as dicated 

below   

in 

Year of dispute   Amount in dispute 

(currency)  

Contract Identification  Total Contract  

Amount (Kenya  

Shilling equivalent)  

    Contract Identification:                                      

Name of Procuring Entity:                                 

Address of Procuring Entity:                             Matter 

in dispute:                                     

Party who initiated the dispute:                          

Status of dispute:                                     

   

Litigation History in accordance with Section III, Evaluation and Qualification Criteria  

 

     No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4.  

     Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below   

Year of award   Outcome as  

percentage of Net 

Worth  

Contract Identification  Total Contract  

Amount (Kenya  

Shilling equivalent)  

        



  

   

FORM CON –  

 

 

    

2: DECLARATION FORM – FAIR EMPLOYMENT LAW AND PRACTICES  

  

Date:        

  

To  

The Executive Director,   

National Construction Authority (NCA),   

P.O. Box 49712-00100  

NAIROBI  

  

We (name and address)   

               declare the following:  

  

1. Have not been involved in and will not be involved in violation of fair employment laws and practices.  

2. THAT what is declared hereinabove is true to the best of my knowledge, information and belief  

  

--------------------------------------------------------------  …………….  --------------------------  

Name of Bidder’s authorized Representative     Signature    Date    

(To be signed by authorized representative and officially stamped)  

  

     



  

   

FORM CON –  

 

3: CERTIFICATE OF BIDDER’S VISIT TO SITE  

  

This is to certify that  

  

[Name/s]…………………………………………………………………………………………………….  

  
Being the authorized representative/Agent of [Name of bidder]  

  

…………………………………………………………………………….………………………………  

  

…………………………………………….……………………………………………………………… 
participated in the organized inspection visit of the site of the works for the  

  

  

PROPOSED CONSTRUCTION OF AN OFFICE BLOCK FOR NCA REGIONAL OFFICE 

ISIOLO 

  

  

 held on………………………..day 
of……………………………20……………………….  

  
  
Signed…………………………………………………………………………………………..  

(Employer’s Representative)  

  

……………………………………………………………………………….…………………  

  

………………………………………      …………………………………..  

(Name of Employer’s Representative)      (Designation)  

  
  
NOTE: This form is to be completed at the time of the organized site visit.  

    



 

 

  

FORM FIN – 3.1: FINANCIAL SITUATION AND PERFORMANCE  

PART 1  

Tenderer's Name:    Date:  

   

JV Member's Name     

Tender No.     

Tender title:     

1. Financial data  

Type of Financial information (Kenya 

Shillings)  

Historic information for previous    3   years,  

                                           

(amount in Millions (KSh.)  

  2020  2021  2022 

Statement of Financial Position (Information from Balance Sheet)    

Total Assets (TA)        

Total Liabilities (TL)        

Total Equity/Net Worth (NW)        

Current Assets (CA)        

Current Liabilities (CL)        

Working Capital (WC)        

Information from Income Statement     

Total Revenue (TR)        

Profits Before Taxes (PBT)        

Cash Flow Information    

Cash Flow from Operating Activities         

  

    



 

 

2. Sources of Finance  

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments.  

No.  Source of finance  Amount (Kenya Shilling equivalent)  

 Letter of line of Credit from a recognized Financial 

Institution  

  

 Bank account balance (demonstrated by bank 

statements)  

  

3. Financial documents  

The Tenderer and its parties shall provide copies of financial statements for the last three (3) years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:  

a) Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 
as parent company or group member).  

b) Be independently audited or certified in accordance with local legislation.  

c) Be complete, including all notes to the financial statements.  

d) Correspond to accounting periods already completed and audited.  for the Three (3) years required 

above; and complying with  

Attached are copies of financial statements the 
requirements  

  

  

     



 

 

PART 2  

Detailed Financial Situation Evaluation  

No.  Description   

Auditors  

Assessment  

2020  

Auditors  

Assessment  

2021 

Auditors  

Assessment  

2022  

Evaluation  

Score Award 

Criteria  

1.   Financial Ratios  
  Max score  

a.   

Current Ratio=  

Current Assets  

Current Liabilities  

  

    

Current Ratio 

more than 1   

b.   

Debt to Equity Ratio  

=  

Total Liabilities  

Total Equity  

  

    

Equity Capital  

Ratio less than 1  

 

c.   

Working Capital =  

Current Assets- 

Current Liabilities  

  

    

Positive  

Working Capital  

 

d.   

Operating Cash Flow 

Ratio =   

Cash Flow from  

Operations   

Current Liabilities   

  

  

    

Operating 

Cashflow more 

than 1  
 

2.   

  

  

Working Capital in KShs. ………………….  

 Working Capital 

is equal or more 

than 10% of  

Engineers  

Estimate  

The above Financial Ratios have to be derived from first Principles from the Audit Statements. The 

Auditor who has undertaken the analysis has to demonstrate the financial ratios and append his signature 

and stamp to the Document as below:   

The Auditor shall be required to provide his/her workings and demonstrate the source of the workings 

from the various Audited statements by including the Page Numbers and references of the source of the 

figures used in the computation of the assigned values.  

The Auditor undertaking the above Financial Analysis MUST duly fill the Contact Sheet below in 

all aspects and attach current annual practising license.  

    

Financial ratios Computed by a Certified Public Accountant:  



 

 

CPA: Name    

ICPAK Number    

Telephone Number    

Email Address    

Postal Address    

Physical Address    

Contact Person    

Mobile Contact of the 

Contact Person  

  

Signature  
  

Date    

Personal/Corporate  

Stamp  

  

Ratios attested by the Company Director:  

Director’s Name    

ID/Passport Number    

Telephone Number    

Email Address    

Postal Address    

Physical Address    

Signature  
  

Date    

Personal/Corporate  

Stamp  

  

  

  

 

 

 

 

    



 

 

FORM FIN – 3.2: AVERAGE ANNUAL CONSTRUCTION TURNOVER  

Tenderer's Name:      

Date:      

JV Member's Name      

Tender No.    Tender title:     

   Annual turnover data (construction only)  

Year   Amount Currency  

[insert amount and indicate 

currency]  

Exchange Rate 

(where 

applicable)  

Kenya Shilling equivalent  

2020        

2021        

2022        

Average Annual  

Construction  

Turnover*  

      

* See Section III, Evaluation and Qualification Criteria.  

  

  

If the most recent set of financial statements is for a period earlier than 12 months from the date of Bid, 

the reason for this should be justified.  

  

  

    



  

   

-  

 

FORM FIN 3.3: CURRENT CONTRACT COMMITMENTS / WORKS IN PROGRESS  

Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a Form of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

   

No.  

  

Name of Contract  

  

Procuring Entity’s  

Contact Address,  

Tel, Fax  

Value of  

Outstanding  

Work (Kenya  

Shilling 

equivalent)  

Estimated  

Completion 

Date   

Average Monthly  

 Invoicing Over Last  

Six Months  

[KSh./month]  

            

            

            

            

            

            

  

    

 

 

 

 

 



  

   

FORM EXP -  

 

4.1: GENERAL CONSTRUCTION EXPERIENCE  

Tenderer's Name:     

 Date:     

 JV Member's Name      

Tender No.    Tender title:     

Starting Year  Ending 

Year  

Contract Identification  Role of Tenderer  

    Contract name:       

                                                        

  

Brief Description of the Works and Services performed 

by the Tenderer:      

                                                                      

Amount of contract:                                                           

Main Contractor/  

Subcontractor/  

Management 

Contractor  

  

  

Name of Procuring Entity:                                                

 

Address:      

                                                                              

    Contract name:       

                                                        

  

Brief Description of the Works and Services performed 

by the Tenderer:      

                                                                     

  

Amount of contract:                                                           

  

  

  

Name of Procuring Entity:                                                

 

Address:      

                                                                                        

    

Contract name:       

                                                        

  

Brief Description of the Works and Services performed 

by the Tenderer:      

  

  



  

   

FORM EXP -  

 

                                                               

  

Amount of contract:                                                           

  

Name of Procuring Entity:                                                

 

Address:      

                                                                                        

   
4.2(A): SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT 

EXPERIENCE  

Tenderer's Name:     

Date:      

JV Member's Name     Tender No.    Tender title:     

Similar Contract No..  Information    

Contract Identification    
  

Award date     
  

Completion date    
  

Role in Contract  

Prime  

Contractor  

  

  

Member in  

JV  

  

  

Management  

Contractor  

Sub-  

Contractor  

  
   

  
 

Total Contract Amount    Kenya Shillings  
 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount   

       

Procuring Entity’s Name:    
  

Address:  

Telephone/fax number  

E-mail:    

    

Description of the similarity in 

accordance with Sub-Factor 4.2(b) of 

Section III:  

    

1. Amount     
  



  

   

FORM EXP -  

 

2. Physical size of required Works and 

Services items   

    

3. Complexity        

4. Methods/Technology      

5. Construction rate for key activities      

6. Other Characteristics    

4.2(B): CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES  

Tenderer's Name: 

 

 Date: 

   

Tenderer's JV Member Name:  

   

Sub-contractor's Name
 
(as per ITT  

33.2): 

    

Tender No.    Tender title:     

All Sub-contractors for key activities must complete the information in this form as per ITT 33.2 and Section III, 

Qualification Criteria and Requirements, Sub-Factor 4.2.  

1. Key Activity No One:   

  

  Information  

Contract Identification    

Award date    

Completion date    

Role in Contact  Prime  

Contractor  

Member in 

JV  

Management  

Contractor  

Sub-  

Contractor  

               

Total Contract Amount    Kenya Shillings  



  

   

FORM EXP -  

 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year  

Total quantity in 

the contract  

(i)  

Percentage 

participation  

(ii)  

Actual Quantity  

Performed  

(i)*(ii)  

Year 1        

Year 2        

Year 3        

Year 4        

Procuring Entity’s Name: Address:  

Telephone/fax number E-mail:  

  



 

 

Information    

Description of key activities in accordance 

with Sub-Factor 4.2(b) of Section III:  

  

    

    

    

    

    

If applicable  

2. Activity No. Two  

3. ......................................................  

  

  

  

  

  

  

  



 

 

TECHNICAL PROPOSAL   

The Tenderer's Technical Proposal shall include the following elements:   

SCHEDULE A. Projected Cash Flow  

SCHEDULE B. Site Organizations   

SCHEDULE C. Subcontractors   

SCHEDULE D. Contractor's Equipment   

SCHEDULE E. Initial Tentative Program of Performance   

SCHEDULE F. Key Personnel Proposed   

Instructions on how to present the various schedules of the Technical Proposal are given on the following 

pages  

    





  

   

SCHEDULE A  

 

Projected Cash Flow  

1) Tenderers shall tabulate below estimates, based on their preliminary work programme, of:  

a) On the expenditure side, the value of the work which will be carried out;  

b) On the revenue side, the net payments to which they will become entitled with due allowance for the 

advance payment and repayment, materials prepayments, and retention money, but excluding price 

adjustments for rise and fall and provisional sums for emergency works.  

c) The projected net cash flow during the contract period.  

2) The prospective successful Tenderer may be required to submit full details to substantiate his estimates.  

  

Period  

(Months)  

Cost of building 

construction works  

and  Net Payment to be  

received  

Net Cashflow  

1-3    

 

    

3-6    

 

    

6-9    

 

    

9-12    

 

    

ETC    

 

    

  

    

Site Organization  

Tenderers shall give below full particulars of the organization they propose to establish, direct, and administer 
the performance of the Contract. In particular, Tenderers shall indicate the location of site camps and the 

resources they intend to allocate to Self-Control Units for planning and monitoring purposes.  

1. SITE ORGANIZATION CHART  

i. ORGANOGRAM  

ii. SITE ORGANISATION LAYOUTS iii.  SITE LOCATION MAP  

2. NARRATIVE DESCRIPTION OF SITE ORGANIZATION CHART  



  

   

SCHEDULE B  

 

  

     



  

   

SCHEDULE C  

 

SUB-CONTRACTORS / PARTNERS  

Tenderers shall list below those parts of the Works and Services which they propose to subcontract, and state 
the approximate value of those parts and the names and addresses of the proposed subcontractors, if those are 
known at Tendering stage. Tenderers shall also list other business partners involved in the execution of the 

contract and their respective roles and responsibilities.  

Part of Works / Services:  

Approximate value:  

Name and address of proposed subcontractor / partner:  

  

Part of Works / Services:  

Approximate value:  

Name and address of proposed subcontractor / partner:  

  

Part of Works / Services:  

Approximate value:  

Name and address of proposed subcontractor / partner:  

  

Part of Works / Services:  

Approximate value:  

Name and address of proposed subcontractor / partner:  

  
  

    

Contractor’s Equipment Form EQU  

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 
shall be prepared for each item of equipment listed in Section B (Technical Evaluation) of Qualification Form.  

  

Equipment Information and current status for equipment leased from Government Agencies may be omitted   

  

Item of equipment     

Equipment 

information  

Name of manufacturer  Model and power rating  

Capacity  Year of manufacture  

Current Status  Current Location:  



  

   

SCHEDULE D  

 

Details of current commitments  

Source  Indicate source of equipment  

  Owned Rented Leased Specially manufactured  

    

Omit the following information for equipment owned by the Tenderer.  

Owner   Name of owner  

  Address of owner  

    

  Telephone  Contact name and title  

  Fax    

Agreements  Details of rental/ lease/ manufacture agreements specific to the project  

    

    

  

Initial Tentative Program of Works   

To demonstrate a clear understanding of the requirements of the Contract, Tenderers shall provide the following:  

i) A bar chart sub-divided into sections for each road showing the major activities to be carried out for Maintenance 
Works. The activities shall be shown against time, with linkages shown between related/sequential activities as 
far as possible and appropriate.  

ii) A bar chart or schedule showing the usage of major plant, including those listed in Schedule D (Contractor's 
Equipment).  

    

      



 

 

SCHEDULE F  

Form PER -1 Key Personnel Schedule  

Tenderers should provide the names and details of the suitably qualified Key Personnel to perform the Contract. The 
data on their experience should be supplied using the Form PER-2 below for each candidate.  

Key Personnel  

1.  
Title of position: Clerk of works  

 

Name of candidate:  
 

Duration of appointment:   [insert the whole period (start and end dates) for which 

this position will be engaged]  

Time commitment for this 

position:  

[insert the number of days/weeks/months that has been 

scheduled for this position]  

Expected time schedule for this 

position:  

 Full time site presence  

2.  
Title of position: Foreman  

 

Name of candidate:  
 

Duration of appointment:   [insert the whole period (start and end dates) for which 

this position will be engaged]  

Time commitment for this 

position:  

[insert the number of days/weeks/months that has been 

scheduled for this position]  

Expected time schedule for this 

position:  

Full time site presence  

Countersignature of authorized representative of the Tenderer:  

  

 Signature:     

  

 Date: (day month year):     

  

  

    



 

 

Form PER -2   

  

Resume and Declaration – Key Personnel- (Resume to be provided in this format)  

Name of Tenderer  

  

Position [1]: [title of position from Form PER-1]  

Personnel 

information  
Name:  Date of birth:  

Address:  E-mail:  

Professional qualifications:  

Academic qualifications:  

Language proficiency: [language and levels of speaking, reading and writing skills]  

Details  
Address of Tendering Entity:  

Telephone:   Contact (manager/personnel officer):  

Fax:    

Job title:  Years with present Entity:  

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project.  

Project  Role  Duration of 

involvement  

Relevant experience  

  

[main project 

details  

[role and  

responsibilities on the 

project]  

[time in role]  [describe the experience relevant to this 
position]  
  

        

        

        

Declaration  

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in 
this Form PER -2 correctly describes myself, my qualifications and my experience.  

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender:  

Commitment  Details  

Commitment to duration of contract:  [insert period (start and end dates) for which this Key  

Personnel is available to work on this contract]  

Time commitment:  [insert the number of days/weeks/months that this Key  

Personnel will be engaged]  

I understand that any misrepresentation or omission in this Form may:  

a) be taken into consideration during Tender evaluation;  



 

 

b) my disqualification from participating in the Tender;  

c) my dismissal from the contract.  

Name of Key Personnel: [insert name]  

 Signature:     

 Date: (day month year):      

Countersignature of authorized representative of the Tenderer:  

 Signature:     

 Date: (day month year):     

     



 

 

SCHEDULE G  

  

PART I. SCHEDULE OF MATERIALS; -BASIC PRICES  

ITEM 

NO  

DESCRIPTION  NAME OF 

SUPPLIER  

COUNTRY 

OF ORIGIN  

UNIT  RATE  

KSHS  CTS  

1.              

2.     
  

 
      

3.              

4.              

5.              

6.              

7.              

8.              

  

I certify that the above information is correct  

  

 ………………………    …………………….     …………………..  

 (Title)          (Signature)        (Date)  

  

The prices inserted above shall be those prevailing 30 days before the submission of Tenders and shall be 

quoted in Kenya Shillings using the prevailing exchange rates by Central Bank Kenya.  

Prices of imported materials to be quoted CIF Mombasa or Nairobi as appropriate depending on whether 

materials are imported by the tenderer directly or through a local agent.  

 

 

 

 

 

 

 

 

 

    



 

 

PART II. SHEDULE OF RATES DERIVATION   

(For use during Tender Evaluation)  

Form for Detailed Breakdown of Cost Comparison  

Bill item No.    

Description    

Units    

Quantity    

         

      

Rate build up        a) Direct cost (DC) i) Unit work Price 1) Material Cost       

               

               

   
        

           

    

    

    

    

    

    

 

    

    

    

    

    

    

    

Description  Units  Quantity  

Market  

Price  Amount  

               

               

               

               

Sub Total For Material     

2) Labour Price           

Personnel  

No.  

Required  

Rate 

/day  Amount  

            

            

            

            

Sub Total For Labor      

Productivity ratio           

3) Machinery           

Machinery type  

No.  

Required  

Rate 

/day  Amount  Hired/Owned  

               

               

               

Sub Total for Machinery     

Productivity ratio  
      

      

     

      

      

      

      

      

   

  

  

  

  

  

Sub-totals of DC   

  

b) Indirect Cost  

c) Overheads and  

Profits  

Sub-total of unit  

price    
   

   

   

   

   

   

   

   

   

Sum (1+2+3)     

   ii) Haulage 

Cost  

   

    

   

   

  

   



 

 

Total Cost  Sum 

(a+b+c)  
   

  

  

         

Notes:  

This form has been based on the principles of Cost Estimation Manual.   

  
    

The form shall be filled upon request by the Procuring Entity during Tender Evaluation.   

  

  

I certify that the above information is correct  

  

 ………………………    …………………….     …………………..  

 (Title)          (Signature)         (Date& Official Stamp)  

  

     



 

 

FORM OF TENDER SECURITY- [Option 1–Demand Bank Guarantee]    

  
 Beneficiary:    Request forTenders No: Date:  

     TENDER GUARANTEE No.:  

     

Guarantor:    

  

1. We have been informed that    (here inafter called "the Applicant") has submitted  

or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of   under 
Request for Tenders No.  (“the ITT”).  

  
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender 

guarantee.  

  
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's  

complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant:   

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 
Tender Validity Period”), or any extension thereto provided by the Applicant; or   

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance.  

  
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 

agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 
of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.   

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 
onor before that date.  

  

  

  

  

[signature(s)]  

  

  

  

  

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  

  

 

 

 

 

 



 

 

FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]    

  
 TENDER GUARANTEE No.:        

  

  

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated ……… 
[Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter called “the 
Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the ITT”).  

  

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 
having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 
[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… (Currency 
and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the Guarantor 
binds itself, its successors and assigns, jointly and severally, firmly by these presents.    

  

   Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __.  

  

  

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant:  

  

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  Tender  
(“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or  

  

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  Validity  
Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  agreement;  or  
(ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  
of  the  Procuring  Entity's  Tendering  document.  

  

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  
receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  
its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  

occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred.  

  

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  
the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  
is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  
to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  
Tender  Validity  Period.  

  

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  
above  on  or  before  that  date.  

  

  

   _________________________   ______________________________  

     [Date ]         [Signature of the Guarantor]  

   _________________________   ______________________________  

     [Witness]          [Seal]  

  

  

  

  

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  

  



 

 

   FORM OF TENDER - SECURING DECLARATION  

  
[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date: .................................................... [insert date (as day, month and year) of Tender Submission]  

Tender No.: .................................................... [insert number of tendering process]  

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.  

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of tender 
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the 
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse 
to furnish the Performance Security, in accordance with the instructions to tenders.  

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of:  

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or  

b) thirty days after the expiration of our Tender.  

4.  I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of the 

Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, the 

Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.  

Signed:…………………………………………………………..……….. Capacity/title (director or partner or sole 

proprietor, etc.) ……….…………........…….  

Name:……………………………………………………………………………….. Duly authorized to sign the bid 

for and on behalf of: [insert complete name of Tenderer]  

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp  

  

  

  

  

 

 

 

 

 

 

  

  

  

  

  

  

  

  

  



 

 

  

  

  

  

  
   

PART II  WORKS REQUIREMENTS  
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SECTION V - BILLS OF QUANTITIES  

BILLS OF QUANTITIES  

 (a)  Preambles  

1. The method of measurement of completed work for payment shall be in accordance with As per the BQs].  

2. The Site is situated in (Isiolo town in County Commissioners compound near NEMA offices It is approximately 

 Kilometers from Nairobi. Access to the site shall be through      ,   

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the Contractor's 

expense. The Contractor shall visit the site and acquaint itself with its nature and position, the nature of the ground, 

substrata and other local conditions, positions of existing power, water and other services, access roads or any other 

limitations that might affect his cost or progress. No claim for extras shall be considered on account of lack of knowledge 

in this respect.  

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, temporary access 
path, and storage of materials. The Contractor shall also obtain the Architect approval and direction regarding the use of 

any materials found on the Site.  

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring Entityor 
Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings shall be provided to 
the contractor but additional copies shall be provided at a cost to be determined by the Engineer.  

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank Guarantees 

and stamp charges in connection with this contract Agreement.  

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct. The Procuring 
Entity reserves the right to occupy the Works by sections on completion provided that such occupation is considered to be 
both practical and reasonable and will not interfere with the Works. The Contractor shall allow any costs associated with 
such occupation.  

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves the right in 
very exceptional circumstances to make such payments direct in the interests of the project where the completion thereof 
might be jeopardized by any dispute or vicariousness between the Contractor and the Sub- Contractor involve.  

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for completion 
of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is presumed to have been 
calculated making due allowance for seasonal inclement weather conditions. No claim for extension of time due to the 

normal inclement weather for this area shall be entertained.  

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress Chart 
setting out the order in which the Works are to be carried out, with the appropriate dates thereof. This Chart shall be agreed 
with the Architect and no deviation from the order set out in it will be permitted without the written consent of the Engineer. 
The Contractor will be responsible for arranging the above programme with all his sub-Contractors and Specialties. The 
Contractor shall allow in his rates for carrying out this exercise, and for updating it as required.  

10. The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect from time 
to time direct, a Progress Report and any information for the proceeding period, showing the progress during the period 

and the up-to-date cumulative progress on all important items of each section or portion of the Works.  

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by the 
Engineer. The Photographs shall provide a record of the Site and adjacent are as prior to the commencement of the Works 
and shall cover such portion of the works in progress and completion as the Architect shall direct. All prints shall be full 
plate size, unmounted, and marked on the reverse side with the date of exposure, identification reference and brief 
description. The copyright of all photographs shall be vested in the Procuring Entity. The negatives and four prints from 

each negative shall be delivered to the Architect within two weeks of exposure.  

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever possible 
dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- Contractors or 
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Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the drawings. The Contractor 

shall be responsible for the accuracy of such dimensions.  

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact position, depth 
and level of all existing electric cables, waterpipes or other services in the area and he shall make whatever provisions may 
be required by the Authorities concerned for the support and protection of such services. Any damage or disturbance caused 
to any services shall be reported immediately to the Architect and the relevant Authority and shall be made good to their 
satisfaction at the Contractor's expense. Where appropriate the Contractor shall open up the ground in advance of the main 
work by hand digging if necessary, to locate precisely the position and details of the services which are likely to affect his 

operations.  

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of the proposed 

works, at such hours and by such route as are permitted by the Authorities.  

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present road surface 

and pavements within or beyond the boundary of the Site, during the period of the works. All existing paths, storm water 

channels, etc., that may be destroyed or damaged during the progress of the Works shall be reinstated by the Contractor to 

the satisfaction of the Engineer.  

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities.  

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance in 
solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, (including 
works of sub–contractors). If need be, he shall make arrangements with the Local Water Authority for the installation of a 
separate meter for all water used by him throughout the Contract and pay all cost and fees in connection therewith. He 
shall also provide temporary storage tanks and tubing, etc., as may be necessary, and clear away at completion.  

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – Contractor's) 
including all temporary connections, wiring, fittings, etc., and clearing away on completion. The Contractor shall pay all 

fees and obtain all permits in connection there with.  

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, competent and 
experienced in the kind of work involved, who shall give his whole time to the superintendence of the works. (Including 
works of sub – contractors). Such Agent or Representative shall receive on behalf of the Contractor directions and 
instruction from the Engineer, and such directions and instructions shall be deemed to be given to the contractor in 

accordance with the Conditions of Contract. The Agent shall not be replaced without the specific approval of the Engineer.  

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected at all 
times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against falling materials, 
tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of dangerous rubbish. The Architect 
shall be empowered to suspend work on site should it be considered this condition is not being observed and no claim 
arising from such suspension will be allowed.  

21. The are as available to the Contractor for work yards, offices and other facilities shall be directed by the Architect and any 
existing features to remain shall be protected from damage throughout the Contract Period and handed back in good 
condition when they are vacated at the end of the Contract. If additional areas are required, the contractor shall source then 
at own cost.  

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part of the Works 
so that arrangements may be made for checking the work. The accuracy of setting out and leveling shall be within the 
tolerances specified in the Specifications or on the Drawings. The checking of setting out or leveling by the Architect shall 
not relieve the Contractor of his duties or responsibilities under the Contract.  

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused to existing 
and adjacent property, including buildings that are not a subject of demolition. He shall make good at his own cost damage 
to persons and property caused there on, and he shall indemnify the Procuring Entity against any loss or claim that may 
arise.  



 

 

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising 
from dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide 
such temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. 
as he considers necessary and sufficient for the protection of the existing and adjacent property and or 

prevention of nuisance etc. as directed by Engineer.  

25. The Contractors attention is drawn to the standards levy order which was amended on 15thOctober 
1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory 
price of construction works with effect from January 1999. Tenderer shall allow for this in the build-upo f 

his rates.  

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other 
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture 
equipment and attendance.  

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be 

complete with sanitary accommodation and fencing gates.  

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy 

fees during the period of the Works and remove when no longer required.  

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard 
the Works, Plant and materials against damage and theft.  

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances 
of every description for the due and satisfactory completion of the Works and shall remove the same on 
completion. All such plant, tools and equipment shall comply with all regulations in force throughout the 
period of the Contract and shall be altered or adopted during the Contract period as may be necessary to 

comply with any amendments in or additions to such regulations.  

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due 
performance of the works, including Sub-Contract Works, provide special scaffolding as required by 
SubContractors, alter and adopt all scaffolding as and when required during the Works, and remove on 

completion. No scaffolding is measured here in after and the Contractor must allow in his rates for this.  

32. The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, planked 
footways, guard–rails gantries screen, etc., for the safe custody of the Works, materials and public 
protection and adjacent properties.  

33. Cover up all and protect from damage, including damage from inclement weather, all finished work and 
unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the 

completion of the Contract.  

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site 
and Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care 
shall be taken to leave clean all floors and windows and tore move all paint and cement all rubbish and 
dirt as it accumulates. The Contractor is to find his own dump and shall pay all charges in connection there 

with.  

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and 
materials, making molds, transport, handling, etc. Allow in your rates for making at least four cubes on 
each occasion, from different batches; the concrete being taken from the point of deposit.  

36. The Contractors shall furnish at the earliest possible opportunity before work commences, and at his own 
cost, any samples of materials and workmanship that may be called for by the Architect for the approval  



 

 

  

or rejection, and any further samples in the case of rejection, until such samples are approved by the 
Engineer. Such samples, when approved, shall be the minimum standard for the work to which they apply. 
The procedure for submitting samples of materials for testing or approval and the method of marking for 
identification shall be as laid down by the Engineer. The Contractor shall allow in his Tender for such 

samples and tests, including those in connection with his Sub-Contractors work.  

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on 
contractual payment section 35(7)(i)(ii) which became effective on 1st July 2000. A 3% withholding tax 
will be applicable to all interim payments in respect of building or civil works. The contractor shall allow 

for any costs arising resulting there from in the buildup of rates.  

38. Blasting will only be allowed with the express permission of the Architect in writing. All blasting 
operations shall be carried out at the Contractor's sole risk and cost, in accordance with any Government 
regulations in force for the time being, and any special regulations laid down by the Architect governing 

the use and storage of explosives.  

39. The National Construction Authority is a state corporation established under the national construction 
authority Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry 
and coordinate its development. The National Construction Authority Regulations 2014 with an effective 

date of 6thJune 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy.  

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 
construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must 
allow for VAT 1.19 as instructed elsewhere.  

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 
18 of the Conditions of contract and also specified in the Special Conditions of Contract.  

  

  

  

  

  

  

  

 

 

 

 

 

 

 

  

  

  

  

  

  

  

  

  

  

  

  

  



 

 

 BILLS OF QUANTITIES 

 

ITEM DESCRIPTION  AMOUNT  

 GENERAL PRELIMINARIES  

A PRICING OF ITEMS OF PRELIMINARIES  
Preliminaries to the contract are mandatory conditions and 
responsibilities the contractor is required to fulfill for the complete 
and proper execution of the contract. The contractor is advised to 
read and understand all his obligations under preliminaries. Should 
he find that fulfillment of any of the items will lead to him incurring 
any cost not covered under measured works he shall price such 
works accordingly otherwise failure to price any item will be 
construed to mean that the tenderer has included it in other priced 
items in the bills of quantities.                                                      

 

B SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire 
satisfaction in all respects of the "PROJECT MANAGER" who shall at 
all times during normal working hours have access to the works and 
to the yards and workshops of the Contractor and sub-Contractors 
or other places where work is being prepared for the contract. The 
working hours shall be those generally worked by good employers 
in the in the Building and Civil Engineering trades in Kenya. No work 
shall be carried out at night or on gazetted holidays unless the 
"PROJECT MANAGER"  shall so direct. No work shall be covered up 
nor shall any concreting be carried out in the in the absence of the 
Clerk of Works without prior approval of  

 

C SITE  
The term “the Site” wherever used hereinafter and in all Contract 
Documents shall mean the lands and other places on, under or 
through which the works are to be executed or carried out and any 
other lands or places provided by the Employer for the purpose of 
the Contract.  The Contractor is advised to visit the site and will be 
deemed to have acquainted himself with regard to the nature and 
position, means of access, risk of injury or damage to existing 
property, conditions undeunder which the work will have to be 
carried out, the supply of and conditions affecting labour and the 
facilities for obtaining the articles of materials referred to in these 
Bills of Quantities. No claim by the Contractor will be allowed on the 
grounds of any such matter or otherwise.  The Contractor must 
obtain the approval of the Architect  

 

 Carried to Collection  

   

 
 
 
 
 
 



 

 

 

ITEM DESCRIPTION  AMOUNT  

A INSURANCE 

The Contractor shall insure as required in Condition No.15 of the 
Conditions of contract. No payment on account of the work 
executed will be made to the Contractor untill he has satisfied the 
"PROJECT MANAGER"  either by production of an insurance Policy 
or and Insurance Certificate that the provision of the foregoing 
Insurance Clause have been complied with in all respects. 
Thereafter the "PROJECT MANAGER"   shall from time to time 
ascertain that the premiums are duly paid up by the Contractor, 
who, if called upon to do so, shall produce receipted premium 
renewals for the "PROJECT MANAGER"  inspection. 

 

B PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site 
before payment is effected, unless specifically exempted by the 
Project Manager. This is to include materials of the Contractor, 
nominated sub-Contractors and nominated suppliers. 

 

C QUALITY OF THE WORKS 

The works should be of high quality and the contractor will be 
required to make samples of the work to be executed for approval 
by the PM before he commences the carrying out of the works. The 
contractor should allow for sample works in his rates accordingly. 
Incase a sample does not meet the standards set by the PM, the 
contractor shall be expected to make another sample  at his cost 
until it is approved by the PM. 

 

D SAMPLES 

The Contractor shall furnish at his own cost any samples of materials 

or workmanship including concrete test cubes required for the works 

that may be required by the "PROJECT MANAGER" for his approval 

or rejection and any other samples in case of rejection until such 

samples are approved by the "PROJECT MANAGER"and he may reject 

any materials or workmanship not in his opinion  to be up to the 

approved samples. The "PROJECT MANAGER" shall arrange for the 

testing of such materials as he may at his discretion deem desirable, 

but the testing shall be made at the expense of the Contractor and 

not at the expense of the  

"PROJECT MANAGER". The Contractor shall pay for the testing in 
accordance with the current scale of testing charges laid down by 
the Ministry of Roads Public Works & Housing. The procedure for 
submitting samples of materials for testing and the method of 
marking for identification shall be as laid down by the "PROJECT 
MANAGER". The Contractor shall allow in his tender for such 
samples and tests except those in connection with nominated sub-
contractors' work. 

 

 Carried to Collection  

 
 
 



 

 

 

ITEM DESCRIPTION  AMOUNT  

A EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to 
ascertain from the relevant authority the exact position, depth and 
level of all existing services in the area and he shall make whatever 
provisions may be required by the authorities concerned for the 
support, maintenance and protection of such services. 

 

 

B 

PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on 
a site where the Client is going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the execution of 
the works as to prevent accidents, damage or loss and disruption 
of normal activities being carried out by the Client.  The Contractor 
shall allow in his rates any expense he deems necessary by taking 
such care within the site. 

 

C 
SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all 
the works, stores, materials, plant, personnel, etc., both his own 
and subcontractors' and must provide all necessary watching, 
lighting and other precautions as necessary to ensure security 
against theft, loss or damage and the protection of the public. 

 

D ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the Site shall be agreed with the "PROJECT  
MANAGER" prior to commencement of the work and the Contractor 
must allow for building any necessary temporary access roads for 
the transport of the materials, plant and workmen as may be 
required for the complete execution of the works including the 
provision of temporary culverts, crossings, bridges, or any other 
means of gaining access to the Site. Upon completion of the works, 
the Contractor shall remove such temporary access roads; 
temporary culverts, bridges, etc., and make good and reinstate all 
works and surfaces disturbed to the satisfaction of the "PROJECT 
MANAGER" 

 

E CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris 

and surplus materials from the site as they accumulate and upon 

completion of the works, remove and clear away all plant, 

equipment, rubbish, unused works and stains and leave in a clean 

and tidy state to the  

reasonable satisfaction of the "PROJECT MANAGER"  

 

 Carried to Collection  

 
 
 
 
 



 

 

 

ITEM DESCRIPTION  AMOUNT  

A WORKS TO BE DELIVERED UP CLEAN 

Clean and flush all gutters, rainwater and waste pipes, manholes 
and drains, wash (except where such treatment might cause 
damage) and clean all floors, sanitary fittings, glass inside and 
outside and any other parts of the works and remove all marks, 
blemishes, stains and defects from joinery fittings and decorated 
surfaces generally, polish door furniture and bright parts of 
metalwork and leave the whole of the buildings watertight, clean, 
perfect and fit for occupation to the approval of the "PROJECT 
MANAGER." 

 

B EXCEPTION TO THE STANDARD METHOD OF 
MEASUREMENT 

Attendance    Clause B19(a) of the Standard Method of 

Measurement is  and the following clause is substituted:- 

Attendance on nominated Sub-Contractors shall be given as an item 

in and shall be deemed to include: allowing use of standing 

scaffolding, messrooms, sanitary conditions and welfare facilities; 

provision of special scalfolding where necessary, office 

accommodation and for storage of plant and materials; providing 

light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power: and removing and 

replacing duct covers, pipe casings and and the like necessary for 

the execution and testing of Sub- Contractors' work and being 

responsible for the accuracy of the same. 

Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (unless 
otherwise stated), pay all demurrage charges, load and transport 
to site where necessary, unload, store, unpack, assemble as 
necessary, distribute to position, hoist and fix only. 

 

C 
ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorised alteration or qualification made to the text of the 
Bills of Quantities may cause the Tender to be disqualified and will in 
any case be ignored.The Contractor shall be deemed to have made 
allowance in his prices generally to cover any items against which no 
price has been inserted in the Bills of Quantities. All items shall be 
priced in detail and the Tenders containing Lump Sums to cover 
trades or groups of work must be broken down to show the price of 
each item before they will be accepted. 

 

 Carried to Collection  

 
 
 



 

 

ITEM DESCRIPTION  AMOUNT  

A PROVISIONAL SUMS. 
The term "Provisional Sum" wherever used in these Bills of  
Quantities shall have the meaning stated in Section A item A7(i) of 
the Standard Method of  Measurements. Such sums are net and no 
addition shall be made to them for profit. 

 

B PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these  
Bills of Quantities shall have the meaning stated in Section A item 
A7 (ii) of the Standard Method of Measurements.Persons or firms 
nominated by the "PROJECT MANAGER" to execute work or to 
provide and fix materials or goods as stated in Condition No. 8 of 
the Conditions of Contract are described herein as Nominated 
SubContractors. Persons or firms so nominated to supply goods or 
materials are described herein as Nominated Suppliers. 

 

C ADJUSTMENT OF P.C. SUMS. 
In the final account all P.C. Sums shall be deducted and the amount 

properly  expended upon the P.M's order in respect of each of them 

added to the Contract sum. The Contractor shall provide to the 

"PROJECT MANAGER" such quotations, invoices or bills, properly 

receipted,as may be necessary to show the actual details of the sums 

paid by the Contractor. Items of profit upon P.C. Sums shall be 

adjusted in the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall be 

adjusted pro-rata to the physical extent of the work executed (not 

pro-rata to the amount paid) and this shall apply even though  the 

Contractor's priced Bill shows a percentage in the rate column in 

respect of them.  

Should the Contractor be permitted to tender and his tender be 
accepted of any work for which a P.C. Sum is included in these Bill 
of Quantities profit and attendance will be allowed at the same rate 
as it would be if the work were executed by a Nominated 
SubContractor. 

 

D ADJUSTMENT OF PROVISIONAL SUMS. 
In the final account all Provisional Sums shall be deducted and the 

value of  the work properly executed in respect of them upon the 

"PROJECT MANAGERS" order added to the contract Sum. Such work 

shall be valued as described for variations in condition No. 22 of the 

conditions of  

Contract, but should any part of the contract be executed by a 
nominated Sub-Contractor, or any articles for the Work be supplied 
by a Nominated Supplier, the value of such work or articles shall be 
treated as P.C. P.C. Sum and profit and attendance comparable to 
that contained in the priced Bills of Quantities for similar items added. 

 

 Carried to Collection  

 



 

 

ITEM DESCRIPTION  AMOUNT  

A PROVISIONAL WORK 
All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement in order to ascertain the actual quantity executed for 
which payment will be made. All "Provisional" and other work liable to 
adjustment under this contract shall be left uncovered for a reasonable 
time to allow all measurements needed for such adjustment to be taken 
by the "PROJECT MANAGER" Immediately the work is ready for measuring, 
the Contractor shall give notice to the "PROJECT MANAGER" If the 
Contractor makes default in these respects he shall, if the "PROJECT 
MANAGER" so directs, uncover the work to enable all measurements to be 
taken and afterwards reinstate at his own expense. 

 

B 

NOMINATED SUB-CONTRACTORS 

When any work is ordered by the "PROJECT MANAGER" to be executed by 
nominated sub-contractors, the Contractor shall enter into subcontracts as  
described in Condition No 8 of the Conditions of Contract and shall 
thereafter be responsible for such sub contractors in every respect.  Unless 
otherwise described the Contractor is to provide for such Sub-Contractors 
any or all of the facilities described in these Preliminaries. The Contractor 
should price for these with the nominated Sub-contract contractor's work 
concerned in the P.C. Sums under the description "Add for Attendance". 

 

C 
NOMINATED SUPPLIERS  
The cost of  “fix only” materials to be obtained from Nominated Suppliers 

which are covered by Prime Cost or Provisional Sums shall include for 

taking delivery where directed, checking with  invoices or idents, reporting 

and claiming damages for shortages and damaged goods, defraying  

demurrage, signing for as having been received in good order,  

transporting, unloading, storing, covering and protecting  until the time of 

fixing, unpacking, replacing anything lost or damaged, sorting, 

assembling, hoisting to required levels  and fixing as described.  

Before placing any orders with Nominated Sub-Contractors or Nominated 
Suppliers the Contractor must ascertain that the terms and conditions of 
the quotations  and the dates of delivery  of materials or execution of 
works comply with the terms  of Contract and the Progress Schedule.  

 

D 

DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the Government reserves the 
right to place a "Direct Contract" for any goods or services required in the 
works which are covered by a P.C. Sum in the Bills of Quantities and to 
pay for the same direct. In the instances, profit relative to the P.C. Sum 
the priced Bills of Quantities will be adjusted as described for P.C. Sums 
and allowed. 

 

 Carried to Collection  

 
 



 

 

ITEM DESCRIPTION  AMOUNT  

A ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon trade 
and shall afford any tradesmen or other persons employed for the 
execution of any work not included in this Contract every facility for 
carrying out their work and also for use of his ordinary scaffolding. 
The Contractor, however, shall not be required to erect any special 
scaffolding for them.The Contractor shall perform such cutting away 
for and making good after the work of such tradesmen or persons 
as may be ordered by the "PROJECT MANAGER" and the work will 
be and measaured and paid for to the extent executed at rates 
provided in these bills. 

 

B 
GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method of 
execution of the work and notes for pricing, the Contractor is 
referred to the Ministry of Roads and Public Works General 
Specification dated 1976 or any subsequent revision thereof which 
is issued as a separate document, and which  which shall be 
followed in all respects unless it conflicts with the General 
Preliminaries, Trade Preambles or other items in these Bills of 
Quantities. 

 

C 
PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required 
for the works except in so far as may be stated otherwise herein 
and except for such items specifically and only required for the use 
of nominated SubContractors as described hereiin. No timber used 
for formwork, scalffolding or temporary works of any kind shall be 
used afterwards in the permanent work. 

 

D MATERIALS AND WORKMANSHIP 

All materials and workmanship used in the execution of the works  
shall be of the best  quality and description unless otherwise 
described.  Any materials condemned by the Architect shall  be 
immediately removed  from site at the Contractor’s expense.  The 
standard of workmanship shall not be inferior to the current British 
codes of practice and / or equivalent Kenya Building Standards.  No 
materials  for use in the permanent construction are to be used for 
any temporary or other purpose other than that for which they are 
provided.  

 

 Carried to Collection  

 
 
 
 
 



 

 

ITEM DESCRIPTION  AMOUNT  

A MATERIALS ON SITE 

All materials for incorporation in the works must be stored on or 
adjacent to the site before payment is effected unless specifically 
exempted by the "PROJECT MANAGER". This is to include the 
materials of Main Contractor, and Nominated Sub-Contractors 
Suppliers. 

 

B 
MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the 
property of the Government Unless the "PROJECT 
MANAGER"directs otherwise such materials shall be dealt with as 
provided in the Contract. Such materials shall only be used in the 
works, in substitution of materials which the Contractor would 
otherwise have had to supply with the written permission of the  
"PROJECT MANAGER". Should such permission be given, the 
Contractor shall make due allowance for the value of the materials 
so used at a price to be agreed. 

 

C 
SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and 
materials supplied by the "PROJECT MANAGER" at the time of taking 
delivery thereof, as having received them in good order and 
condition, and will thereafter be responsible for any loss or damage 
and replacements of any such loss or damage with articles and/or 
materials which will be supplied by the  "PROJECT MANAGER" at the 
current market prices including Customs Duty and V.A.T., all at the 
Contractor's own cost and expense, to the  satisfaction of the  
"PROJECT MANAGER" 

 

D 
STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed 
on the site weatherproof lockup sheds for the safe storage and 
custody of  materials for the works and for the use of workmen 
engaged thereon and shall remove such sheds and make good 
damaged or disturbed surfaces upon completion to the satisfaction 
of the  "PROJECT MANAGER". Nominated Sub-Contractors are to be 
made liable for the cost of any storage accommodation provided 
especially for their use. 

 

E 
MATERIALS FROM DEMOLITIONS 

Any materials from demolitions and not re-used shall become the 
property of the Client/User.  The Contractor shall allow in his rates 
for the cost of transporting, storing and securing the materials on 
site as directed by the "PROJECT MANAGER"  

 

 Carried to Collection  

 



 

 

ITEM DESCRIPTION  
AMOUNT  

A SITE LEVELS AND SETTING OUT  

Before commencing the work the Contractor must arrange for and agree with 

the Employer’s Representatives the existing site levels and similarly establish 

and agree a bench mark. 

The Contractor shall set out the Works in accordance with the dimension and 

levels shown on the drawings and shall be responsible for the correctness of 

all dimensions and levels so set  out by him and will be  required to  amend 

all errors arising from inaccurate setting out cost and expense.  In the event 

of any error or discrepancies these shall be reported to by the Architect for 

his immediate attention.  

No work shall be commenced by the Contractor until he has received written 

instruction from the Architect to adjust such discrepancies which may be 

proved.  Upon receipt of such instructions the Contractor shall  thereupon be 

responsible for adjustments necessary.  No claim for extra expense or relief 

from the Provisions of Clause 5 of the Conditions of Contract based on any 

discrepancy or error in the dimensions or levels shown on the Drawings may 

be made thereafter.  

Before any work is commenced by Sub-Contractors or specialist firms,  
dimensions must be checked on the site and . or building and agreed with 
the Contractor irrespective of the comparable dimensions shown on the 
drawings.  The Contractor shall be responsible for the accuracy of such 
dimensions.  

 

B LABOUR REGULATIONS & FAIRWAGES  

The Contractor shall comply with the Regulation of Wages and Conditions of 

Employment Act and pay wages and other emoluments  and observe working 

hours  and Conditions  of Labour not less favourable than the minimum 

remuneration and conditions  of employment applicable in the district  in 

which the work is carried out. 

These regulations must be conveniently displayed at all times during the 

execution of the Contract for the information of employees in all places used 

for the execution of the Contract.  

The Contractor shall furnish to the Architect if called upon to do so such 

particulars of the rates of wages, hours, and conditions of labour referred to 

above. 

The Contractor shall recognize the freedom of employees to belong to Trade 

Unions and maintain daily records in English of time worked and wages paid 

to individual employees. 

The Contractor shall be responsible for compliance by Sub - Contractors 

employed in the execution of the Contract with the aforementioned labour 

regulations.  

Should a claim be made to the Architect alleging the Contractor’s default in 

payment of fair wages of any workman employed on the Contract and   

if satisfactory proof thereof  is furnished  to the Architect by the  
Department responsible for labour  for the time being, the Architect may, 
failing payment by the Contractor, pay the Claim out of any monies due or 
which may become due to the Contractor  under the Contract 

 

 Carried to Collection  



 

 

 

ITEM DESCRIPTION  AMOUNT  

A SAFETY, HEALTH AND WELFARE OF WORK FORCE 

The contractor shall allow for providing for safety, heath and welfare 
of work people and for complying with any relevant ordinances 
regulations or union agreements 

 

B NATIONAL INSURANCE AND PENSION FUND 

The contactor shall allow for making any National Insurance or 
Social  
Security Fund or payments due in respect of his work force 

 

C 
HOLIDAYS AND TRANSPORT FOR WORK FORCE 

The contactor shall allow for holiday and transport for work people 
and of complying with any relevant Ordinances Regulations or 
Union agreements. 

 

D OVERTIME  

The Contractor shall be responsible for any extra costs for overtime 

arrangements he may consider necessary in order to complete the 

works within the Contract time unless otherwise instructed by the 

Architect.  

For any overtime worked in accordance with written instructions by 

the Architect, the Contractor shall be reimbursed in respect of such 

overtime to the extent only of the additional net cost of  

unproductive time payable over and above the basic hourly rates as 
Act, Building and construction Industry Wages Council and shall 
exclude any bonuses, profits and overheads.  

 

E 
DISTURBANCE OR NUISANCE  

The Contractor shall allow for taking all necessary precautions in 
the  order  of execution  of the works so as to avoid causing 
disturbance  or nuisance to the occupants or any existing buildings 
on or adjacent to the works and to the public and for complying 
with the Architect instructions in this respect.  

 

F INTERRUPTION OF WORK  
The Contractor  is to allow hereinafter for all cost incurred by the 
interruption  of work due to public parades, professions and the 
like.  

 

G BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the 
Architect in writing.  All blasting operations shall be carried out at 
the Contractor’s sole risk and cost in accordance with any 
Government regulations in force for the time being, and any special 
regulations laid down by the Architect governing the use and 
storage of explosives.  

 

 Carried to Collection  

 
 



 

 

ITEM DESCRIPTION  AMOUNT  

 

COLLECTION 

Brought Forward from page 1/1 

Brought Forward from page 1/2 

Brought Forward from page 1/3 

Brought Forward from page 1/4 

Brought Forward from page 1/5 

Brought Forward from page 1/6 

Brought Forward from page 1/7 

Brought Forward from page 1/8 

Brought Forward from page 1/9 

Brought Forward from page 1/10 

 

 
TOTAL GENERAL PRELIMINARIES CARRIED TO SUMMARY 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

ITEM DESCRIPTION  KSHS  

 

PARTICULAR PRELIMINARIES 

 

A 

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

Preliminaries to the contract are mandatory conditions and responsibilities the 
contractor is required to fulfill for the complete and proper execution of the 
contract. The contractor is advised to read and understand all his obligations 
under preliminaries. Should he find that fulfillment of any of the items will lead to 
him incurring any cost not covered under measured works he shall price such 
works accordingly otherwise failure to price any item will be construed to mean 
that the tenderer has included it in other priced items in the bills of quantities.                                                        

 

B ABBREVIATIONS 

Throughout these Bills, units of measurement and terms are abbreviated and 

shall be interpreted as follows; 

C.M.                            Shall mean cubic metre 

S.M.                            Shall mean square metre  

L.M.                            Shall mean linear metre  

mm                            Shall mean Millimetre 

KG                              Shall mean Kilogramme 

No.                             Shall mean Number 

PRS.                           Shall mean Pairs 

B.S.                             Shall mean the British Standard Specification         published 

by the British Starndands Institution, 2 park Street, London W.I.   

Ditto                           Shall mean the whole of the preceding description except 

as qualified in  

m.s.                            Shall mean measured separately. 

a.b.d                           Shall mean as before described. 

  

 Carried to Collection  

 

 

  



 

 

ITEM DESCRIPTION  KSHS  

A EMPLOYER 
The Employer is the National Construction Authority, Kenya; P.o  
Box 21046 - 00100, NAIROBI 

The term "Employer" and "National Construction Authority" wherever 
used in the  contract document shall be synonymous 

 

B 
CONTRACTOR 

The term “Contractor” refers to the person whose or corporate body that’s 
tender to carry out the Works has been accepted by the Employer 

 

C 

PROJECT MANAGER 

The term "P.M." wherever used in these Bills of Quantities shall be deemed 
to imply the Project Manager as defined in Condition 1 of the Conditions 
of Contract or such person or persons as may be duly authorised to 
represent him on behalf of the National Construction Authority 

 

D 
ARCHITECT 

The term "Architect" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is  National Construction Authority, 
Kenya; P.o Box 21046 - 00100, NAIROBI. 

 

E 
QUANTITY SURVEYOR 

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is  National 
Construction Authority, Kenya; P.o Box 21046 - 00100, NAIROBI 

 

F 
ELECTRICAL ENGINEER 

The term "Electrical Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is  National 
Construction Authority, Kenya; P.o Box 21046 - 00100, NAIROBI 

 

G 
MECHANICAL ENGINEER 

The term "Mechanical Engineer" shall be deemed to mean "The P.M." 
as defined above whose address unless otherwise notified is National 
Construction Authority, Kenya; P.o Box 21046 - 00100, NAIROBI 

 

H 

STRUCTURAL ENGINEER 

The term "Structural Engineer" shall be deemed to mean "The P.M." 
as defined above whose address unless otherwise notified is  National 
Construction Authority, Kenya; P.o Box 21046 - 00100, NAIROBI 

 

 Carried to Collection  

   



 

 

ITEM DESCRIPTION  KSHS  

A  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

These are Construction of Upper Eastern Regional Office as  
detailed in Bills of quantities. The scope of contract generally comprises  
of the provision of materials, labour, tools, site management and all 
accessories necessary in the construction of dry partition walls, doors, 
finishes, fittings, ceiling, furniture and associated Electrical installation and 
Mechanical works 

 

B 
LOCATION OF SITE 

The site of the proposed works is at Public Works Compound in Isiolo. 
The Contractor is advised to visit the site to familiarize himself with the 
nature and position of the site.  No claims arising from the Contractor’s 
failure to do so will be entertained 

 

C 

FORM OF CONTRACT 
The form of contract will be the one included in the Republic of Kenya  
Standard Tender Document for Procurement of Works (Building and  
Associated Civil Engineering )  (2006 Edition) hereby attached and 
Conditions of Contract are those attached thereto. If the Contractor 
considers that compliance with any of the Conditions of Contract involves 
any expenses distribute them among his rates for the various items in the 
Bills of Quantities. No claim shall be allowed arising from the Contractors 
compliance with  any of the Conditions of Contract. These are numbered 
from 1 to 37 as set out on pages 16 to 35 of these tender documents. 
Particulars of the insertion to be made in the Appendix of the Appendix of 
the Contract Agreement will be found in the Particular Preliminaries of 
these Bills of Quantities. 

 

D PERFORMANCE BOND. 
The Contractor shall find and submit on the Form of Tender the name of 

one surety who shall be an approved bank or approved fidelity insurance 

company and who will be willing to be bound to the Employer in an amount 

of Five per cent (5%) of the Contract amount for the due performance of 

the contract up to the date of completion as certified by the "Employer's 

Representative" and who will when and if called upon, sign a Bond to that 

effect on Ministry of Roads Public works and Housing Form No 118 (without 

the addition of any limitations) on the same day as the Contract Agreement 

is signed. In the event of the surety named in the form of tender not being 

approved by the Employert,the Contractor shall  

furnish within seven days another Surety to the approval of the 
Government. 

 

 Carried to Collection  



 

 

ITEM DESCRIPTION  KSHS  

A METHOD OF MEASUREMENT  

The Bills of quantities have been prepared in accordance with the general 
principles of the standard Method of Measurement of Building Works of 
East Africa - Second Edition ( Metric ), published in January, 1987 by the 
Architectural Association of Kenya, Chapter of Quantity Surveyors. 

 

B 
SUFFICIENCY OF TENDER  

The Contractor be deemed to have satisfied  himself before  tendering as 
to the correctness and sufficiency of the Tender for the Works and of the 
rates and prices stated in the priced Bills of Quantities which rates and 
prices shall cover all his obligations under the Contract and all matter and 
things necessary for the proper completion and maintenance  of the work 

 

C BID SECURITY 

The Bidder shall furnish, as part of his bid, a security as specified in the 

tender advertisement. 

The bid security shall, at the bidder’s option, be in the form of a certified 

cheque, bank draft, standby letter of credit or guarantee from a reputable 

bank located in Kenya or foreign bank which has been determined by the 

bidder to be acceptable to the Government. The format of the bank 

guarantee shall be in accordance with the sample forms of bid security 

included in the post qualification forms, other formats may be permitted, 

subject to the prior approval of the Government. Letters of credit, bank 

guarantees issued as surety for the bid shall be valid for a period of One 

Hundred and Twenty (120) days from the date of Tender Opening. 

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be 

held responsible for and shall make good all such damage arising from 

the execution of this contract at his own expense to the satisfaction of 

the   

"PROJECT MANAGER" 

 

D 
AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of 
storage and for the purpose of erecting workshops, etc., shall be defined 
on site by the "PROJECT MANAGER" 

 

E ADJOINING PROPERTY 
Take all necessary precautions to prevent damage to adjoining property.  
Any damage occurring must be made good to the satisfaction of the 
"PROJECT MANAGER"  and/or owner(s) of the adjoining property at the 
contractor’s expense. 

 

 Carried to Collection  



 

 

ITEM DESCRIPTION  KSHS  

A SANITATION OF THE WORKS 
The Sanitation of the works shall be arranged and maintained by the  
Contractor to the satisfaction of the Government and/or Local Authorities,  
Labour Department and the  "PROJECT MANAGER" 

 

B 
CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and/or expenses 
due to any of the contract conditions, or by any other reason whatsoever, 
he shall present such claim or intent to claim notice to the "PROJECT 
MANAGER" within fourteen days after the event giving rise to the claim has 
first arisen.  The claim shall be submitted within  fourteen days thereafter. 
No claims shall be entertained if the contractor has not complied with these 
conditions. 

 

C 

OFFICE FOR THE "PROJECT MANAGER" 

The contractor shall provide, erect and maintain where directed on site and 
afterwards dismantle the Site Office of the type noted in the particular 
preliminaries, complete with furniture. He shall also provide a strong matal 
trunk complete with strong hasp and staple fastening and two keys. He 
shall provide, erect maintain a lock-up pedestral type water or bucket closet 
for the sole use of the "ER" including making temporary connections to the 
drain where applicable to the satisfaction  Government and Medical Officer 
of Health and pay the services of a cleaner and pay all conservancy charges 
and keep both office and closet in a clean and sanitary condition from 
commencemet to the completion of the works and dismantle and make 
good disturbed surfaces. The office and closet shall be complete before the 
contractor is permitted to commence the works. The Contractor shall make 
available on site as and when required by the"PROJECT MANAGER" a 
modern and accurate level together with levelling staff, ranging rods and 
50 metre metallic linen tape. 

        200,000.00 

D PROGRESS CHART. 

The Contractor shall provide within two weeks of Possession of Site and 
in agreement with the "PROJECT MANAGER" a Progress Chart for the 
whole of the works including the works of Nominated Sub- Contractors ; 
one copy to be handed to the "Employer's Representative" and a further 
copy to be retained site. Progress to be recorded and chart to be amended 
as necessary as the work proceeds. 

 

 Carried to Collection  



 

 

ITEM DESCRIPTION  KSHS  

A FIRM PRICE CONTRACT 

This is a Firm price contract and, therefore the tenderer shall not be 
reimbursed for any increases in the costs of materials and/or labour in the 
execution of the works except as provided under the fluctuations clause.   

 

B 
PRICING RATES 

The tenderer shall include for all costs in executing the whole of the works, 

including supply of Materials, Labour, tools, equipment and site  

management , replacing damaged items, fixing, , taxes, all to comply with 
the said Conditions of Contract.  

 

C 
PAYMENTS 

The tenderer’s attention is drawn to the fact that the Employer shall only 
pay for the work done all in accordance with Clause 14 of the Conditions 
of Contract Agreement.  In order to facilitate this, a list of the general 
component elements for the works is given at the summary page of these 
specifications and the tenderer is requested to break down his tender sum 
commensurate to the said elements. 

 

D 
URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and should be 
completed within the period stated in these Particular Preliminaries. The 
Contractor should allow for any costs he may incur by having to complete 
the works within the stipulated contract period. 

 

E 
SIGN BOARD 

Allow for providing, erecting and maintaining through out the course of 
the contract and afterwards clearing away a sign board in accordance with 
the  details to be obtained from the "PROJECT MANAGER" 

 

F 
VIEWING OF DRAWINGS 

Any tenderer interested in viewing the drawings related to this project 
before submission of the tenders may do so by contacting the "PROJECT 
MANAGER" 

 

G USE OF SITE 
Do not use the site for any other purpose other than carrying out the 
works. Do not permit or display any advertisement without the consent of 
the "PROJECT MANAGER" 

 

 Carried to Collection  

 

 

  



 

 

ITEM DESCRIPTION  KSHS  

A V.A.T DEDUCTIONS 

The tenderer is advised that in accordance with Government public notice  

No. 35 &36 Dated 11th September 2003 operational from 1st October 2003, 

withholding VAT will be levied against the contract sum by the Employer 

and remitted to the Commissioner of VAT through all interim certificates. 

It should however be noted that this is not additional tax but a new mode 

of payment of VAT, any excess payment will be refundable once the  

Contractor has submitted monthly returns to the Commissioner of VAT 
who will do the refunds when satisfied that the VAT regulations have been 
complied with. 

 

B 
PLANT AND LABOUR RETURNS  

The Contractor shall prepare and deliver to the Architect or his 

representative  detailed returns showing the number and category of his 

supervisors, numbers of the several classes of labour and plant employed 

on the works together with those of all his Sub – Contractors. 

The Contractor shall keep a visitors book on the site and shall ensure  that 
the names of all visitors to the site are duly recorded. 

 

C 
TRANSPORT TO AND FROM THE SITE  

The Contractor shall include in his tender price for the transport of 
materials, workmen, etc., to and from the site of the proposed works, at 
such hours and by such routes as are permitted by the competent 
Authorities.  

 

D 
WATER FOR WORKS  

The Contractor shall provide at his own risk and cost all necessary 

arrangements for  clean and fresh water for the works including that 

required by the Sub-contractors on site. He must provide for any temporary 

plumbing, meter , payment of all  water bills, storage facilities and clear 

away after  completion  and make good works disturbed.  

No guarantee is given or implied that sufficient  water will be available from 
the mains and the Contractor must  make his own  arrangements for  
augmenting this supply at his own cost as necessary.  Nominated 
SubContractors are to be made liable for the cost of any water used or any 
installation specially provided for their own use. 

 

E LOCAL REGULATIONS AND BY – LAWS  
The Contractor  is to comply with all local regulations  and by – laws  of 
the local Authority including serving of notices, paying of fees including all 
stamp charges. 

 

 Carried to Collection  

ITEM DESCRIPTION  KSHS  



 

 

A POLICE REGULATIONS  
The Contractor  shall at all times observe police and traffic Regulations 
including those regarding  the loading or unloading of or waiting vehicles 
on the Public Highways and the Contract Sum shall be deemed to include 
for strict compliance therewith. 

 

B 
LIGHTING AND POWER FOR THE WORKS  

The Contractor shall provide at his own risk and cost the required  
electricity supply for the works including  that required by  Sub-
Contractors and others on site, and pay all fees and obtain all permits in 
connection therewith.  Nominated Sub-Contractors are to be made  liable 
for the cost of any electrical power used and for any  installations provided 
specifically  for their own use.  

 

C DAY WORKS 

The Project Manager may, if in his opinion deems it necessary or desirable, 

order in writing that any additional or substituted work shall be executed 

on a day work basis. The contractor shall then be paid for such work in 

accordance with day work rates and percentage additions to be agreed with 

the Project Quantity Surveyor. 

The contractor shall furnish to the Architect all receipts or vouchers as may 

be necessary to prove the amounts paid and before ordering materials shall 

submit to the Architect quotations for the same for his approval. 

The contractor shall furnish to the Architect all receipts or vouchers as may 
be necessary to prove the amounts paid and before ordering materials shall 
submit to the Architect quotations for the same for his approval. In respect 
of all works executed on a day work basis the contractor shall during the 
continuance of such works, deliver each day to the Project Manager a list 
in duplicate of names, occupation and time of all work men employed on 
such work and a statement also in duplicate showing the description and 
the quantity of all materials and plant used therein or there of. (other than 
plant which is included in the percentage addition on net amount of wages)  
One copy of each list and statement will, if correct or when agreed, be 
signed by theProject Manager and returned to the Contractor. 

 

D TELEPHONE 
A telephone will be provided on site by the contactor. He must allow for 
footing all bills incurred by him and the design team during the entire 
contract period. 

 

 Carried to Collection  



 

 

ITEM DESCRIPTION  KSHS  

A CONTRACTOR’S  SUPERINTENDENT / SITE AGENT  
The Contractor shall constantly keep on the Works a literate English 
speaking agent or Representative, competent and experienced in the kind 
of work involved who shall give his whole experience in the kind of work 
involved and shall give his whole time to the superintendence of the 
works. Such Agent or Representative shall receive on behalf of the 
Contractor all directions and instructions from the Architect and such 
directions shall be deemed to have been given to the Contractor in 
accordance with the Conditions of Contract. 

 

B 
LABOUR  

No labour may be housed on site with the  exception of watchmen.  The 

Contractor shall provide, erect and maintain satisfactory housing for the 

watchmen and shall remove the same on completion of the works.  

Unless the Project Manager otherwise agrees the Contractor is to recruit 
locally all his unskilled labour and as much as possible of his skilled labour. 

 

C   

HOARDING 

The contractor shall enclose the site or part of the works under  
construction with a hoarding 2400 mm high consisting of iron sheets on 
100 x 50 mm timber posts firmly secured at 1800 mm centres with two 
75 x 50 mm timber rails.  The Contractor is in addition required to take all 
precautions necessary for the safe custody of the works, materials, plant, 
public and Employer’s property on the site. 

 

D 
PROTECTION OF THE WORKS  

The Contractor shall protect or cover-up all finished work liable to damage 

including provision of temporary roofs, gutters, drain etc. during the 

progress of the works and until the completion of the works.  

Any damage occurring to the works, materials, drains, paths or other works 
due to weather or want of protection during the progress of the works shall 
be made good by the Contractor at no extra cost. 

 

E CONCRETE CUBE TESTS  

The Contractor shall allow for the cost of preparing, delivery and testing 

of concrete samples required by the Engineers and shall obtain test  

Certificates of concrete test tubes, each cube size 150 x 150 x 150 mm or 

such other size as may be directed by the Engineer.    

A set of 3No x 50 Tests @ ………….= Kshs……………… 

 

 Carried to Collection  

   



 

 

 

ITEM DESCRIPTION  KSHS  

A PROGRAMME / PROGRESS CHART  
Within seven (14) days of  signing the Contract, the Contractor shall 

prepare a full detailed programme and progress chart  in the form of bar 

chart, precedence diagram or network analysis showing completion dates 

of various sections of work and resource requirement to the approval of the 

Project Manager. 

If the Contractor proposes sectional completion of the works he must plan 

this detail including access roads and services and this programme shall be 

reflected on the chart. Upon letting of the Sub-contract works the 

Contractor shall incorporate times and details of each Sub-contractor’s work 

– which information is to be agreed with the Sub-contractor concerned and 

the chart shall be so designed to accommodate this information. 

At the end of each week  the Contractor shall mark on the chart in a 
different colour the actual time taken to complete  the respective stages 
and section of the works. The Contractor shall also show upon the  chart 
the anticipated weekly labour strength  required, divided into  labourers 
and craftmen, and shall similarly mark up the actual numbers employed. 
The Contractor shall supply approved copies of the chart to the Project  

Manager. 
The Contractor shall liaise with the Project Manager, Nominated 
Subcontractors and Nominated Suppliers to ensure that Contract 
Completion date remains unchanged. 

 

B TRAINING LEVY  

The Contractor’s attention is drawn to legal Notice No. 237 of October, 

1971, ( or such subsequent  edition as may be current ) together with the 

latest amendments (if any) which requires payment  by the Contractor of 

a  

Training Levy at the rate of  ¼% (one quarter per cent ) of the Contract 
Sum on all Contractors of more than Ksh.  50,000.00 in value and his 
tender must include for all costs arising or resulting therefrom.  Proof  of 
Payment of this levy will be required. 

 

C VALUE ADDED TAX  
The Contractor’s attention is drawn to the Provisions of the Finance Bill, 
1999 which requires payment by the Contractor  of Value Added Tax (VAT) 
on construction services rendered. The Contractor will  provide for this at 
the summary page otherwise will be deemed to have included VAT in his 
rates 

 

 Carried to Collection  



 

 

ITEM DESCRIPTION  KSHS  

A WITHHOLDING TAX ON CONSULTANCY, AGENCY FEES AND 

CONTRACTUAL PAYMENTS SECTION 35 (3) (f) (i) (ii) 

The Contractor’s attention is drawn to the Kenya Revenue Authority   
(K.R.A.) Public and any other amendments thereafter Notice notifying the  

Tax paying public that with effect from 1st July, 2000, 2 % withholding tax 

is applicable to all payments made to residents persons in respect of  

Consultancy, Agency or Contractual Payments as follows ;  

i) To individuals recipients without a registered business name or  without 

a Personal Identification Number (PIN)  if the amount  is Kshs. 24,000 or more 

per month  
       

ii) The recipient is a person working  under a registered business name of 

having a Personal Identification Number (PIN)  if the  amount is Kshs. 

200,000.00 or more in a month ….. In this case  the payer should advice the 

commissioner of Income Tax of payments paid in writing immediately. 

 

B            

STANDARD LEVY  
The Contractor’s attention is drawn to Legal Notice No. 267 of 1990 ( or 

such subsequent edition as may be current ) together with the  latest 

amendments (if any), which requires payment by all Contractor’s  

Standards levy at  the rate of 1/5% ( one fifth per cent ) of the ex-factory 
price in respect  of manufacture during  this each month subsequent to a 
ceiling  of Ksh. 200,000.00 per Annum.  The tenderer must allow for all 
cost arising or resulting therefrom.  Proof of Payment of this levy will be 
required 

 

C SAFETY  
The Contractor shall comply  all times  with the requirements of the  
Factory Act ( Cap 514 ), Building Construction Rules, Supplement 18, Legal  

Notice No. 40 dated 5th April, 1984 to ensure that the safety of his 
workpeople and authorized visitors to the site is protected at all times.  In 
particular, there shall be proper provision of planked footways and 
guardrails scaffolding, etc., protection against falling materials and tools 
and the site shall be kept tidy and clear of dangerous rubbish.  The 
Contractor shall appoint a Safety Officer as required by the Factory Act 
and notify the Factory inspector of his name.  The safety officer shall be on 
site at all times and all directions given by the Architect to the safety officer 
shall be deemed to be Architect’s instructions, and shall be complied  

 

 Carried to Collection  



 

 

ITEM DESCRIPTION  KSHS  

A PROTECTIVE  CLOTHING  

The Contractor shall provide all protective or any other special clothing or 
equipment for his employees that may be necessary.  This shall include, 
inter-alia, safety helmets, gloves,  goggles, earmuffs, gum boots, overall 
etc., according to the type of work.  The Contractor shall ensure that safety 
helmets are worn by all Staff on site at all times.  

 

B 

PROPRIETARY MATERIALS  

Where proprietary materials are specified here-in-after, the Contractor 
may propose the use of materials of other manufacture but of equal 
quality for approval by the Project Manager. All materials and goods where 
specified to be obtained from a particular manufacturer or supplier are to 
be used in accordance  with their instructions.  

 

C 
STANDARD FORMS  

Any tender with standard forms not filled as appropriate will be treated as 
non-responsive.  

 

D TENDER VALIDITY 
Clause 3.6 of the Instructions to Tenderers has been amended to read:  
Tenders shall remain valid for a period of One Hundred and  
Twenty (120) days from the date of Tender Opening and not Sixty 
(60) days. All Tenderers are advised to note this amendment when filling 
the Form of Tender".  

 

 Carried to Collection  



 

 

ITEM DESCRIPTION  KSHS  

 SPECIAL PRELIMINARIES 

PROJECT MANAGEMENT EXPENSES 

 
 
 
 
 

 
1,500,000.00 

 
 
 
 
 

240,000.00 
 
 
 
 
 

500,000.00 
 
 
 
 
 

400,000.00 

A 
Provide a provisional sum of Kenya Shillings One Million Five Hundred 
Thousand (Kshs 1,500,000.00) only for Project Management Expenses for 
the entire project period. 

 Allow for Contractor’s profit and overheads (--------%) 

 
B 

Provide a provisional sum of Kenya Shillings Two hundred and forty thousand 
(Kshs 240,000.00) only for Clerk of works allowances 

 
 

C 

Allow for Contractor’s profit and overheads (--------%) 

Provide a provisional sum of Kenya Shillings Five Hundred Thousand (Kshs 
500,000.00) only for relocation of the timber garage as directed by the 
project manager.  

 

D 

Allow for Contractor’s profit and overheads (--------%) 

Provide a provisional sum of Kenya Shillings Four Hundred Thousand (Kshs 

400,000.00) only for branding of the office as directed by the project 

manager.  

Allow for Contractor’s profit and overheads (--------%) 

 Carried to Collection  



 

 

ITEM DESCRIPTION  KSHS  

 PARTICULARS OF INSERTIONS TO BE MADE IN 
APPENDIX TO CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

 

A Period of Final Measurement            3 Months From Practical completion 

 

B Defects Liability Period                    6 Months from practical completion 

 

C Date for Possession                          To be agreed with the Project Manager 

 

D Date for Completion …….              52 Weeks from date of Possession 

 

E 
Liquidated and Ascertained  At the rate of Kshs.50, 000.00 per week or part 
thereof                                                  

 

F 

Prime Cost Sums for which the Contractor desires to tender  
………………………………………… 

 

G Period of Interim Certificates:                     Monthly 

 

H Period of Honouring Certificates:                30 days 

 

I Percentage of Certified Value Retained :        10% 

 

J Limit of Retention Fund:                               5%  

 Carried to Collection  



 

 

ITEM DESCRIPTION  KSHS  

 COLLECTION 

Brought Forward from page 2/1 

Brought Forward from page 2/2 

Brought Forward from page 2/3 

Brought Forward from page 2/4 

Brought Forward from page 2/5 

Brought Forward from page 2/6 

Brought Forward from page 2/7 

Brought Forward from page 2/8 

Brought Forward from page 2/9 

Brought Forward from page 2/10 

Brought Forward from page 2/11 

Brought Forward from page 2/12 

Brought Forward from page 2/13 

Brought Forward from page 2/14 

 

 PARTICULAR  PRELIMINARIES TOTAL CARRIED TO SUMMARY  

 

 

   



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

ELEMENT NO. 1 
SUBSTRUCTURES 

(All provisional) 

   

 

A Clear site of all shrubs and bushes 381 SM 
 

 -  

B Excavate top soil, average depth 200 mm and  381 SM 
 

 -  

C Bulk excavation averaging 300 mm deep 381 SM 
 

 -  

D 
Excavation for columns & column bases not exceeding 

1.5meters  

1 CM   -  

E Extra over excavation for rock 1 CM 
 

 -  

F 
Excavate for strip foundation trenched exceeding  
1.5 but not exceeding 3.0 metres 

135 CM   -  

G Return, fill and ram selected excavated material 90 CM 
 

 -  

H Load and cart away surplus excavated materials 45 CM 
 

 -  

I 
Imported hardcore material , well rammed and consolidated 
in layers of 150mm 

228 CM   -  

J Murram blinding to surface of hardcore  

Soil sterilization 
                                                                       

228 

  

SM   -  

K 

Anti-termite treatment to blinded surface of hardcore 

Disposal of water 

228 SM   

L 
Allow for keeping all excavation free from water by 

pumping, bailing or by other means necessary 

Planking and Strutting 

 ITEM   

M Allow provision and subsequent removal of planking and 

strutting to uphold and maintain all faces of excavations 
 

 ITEM   

  

Total carried to collection 

 

 

    

      



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 Concrete Work 

Blinding concrete class 15 as described 

 

 

   

A 50 mm thick to strips and bases Reinforced 
Concrete Class 20/20 

 
90 

SM   

B Strip foundations and bases 20 CM 
 

 -  

C Stub columns 1 CM 
 

 -  

D 

  

Ditto 150mm thick bed 

Formwork 

296 SM   -  

E Edges of slab: girth 75 - 150 mm wide 76 LM 
 

 -  

F Sides of strip footing and column bases 60 SM 
 

 -  

G Sides of stub columns Steel 

Reinforcement Bars; 
 

3 
SM   -  

H Asorted steel bars 1680 KG 
 

 -  

I B.R.C. mesh A 142 Walling as 

described; 

296 SM   -  

J 200 mm thick natural stone on cement sand mortar(1:3) 

Waterproofing as described; 

195 SM   -  

K 500 gauge polythene damp proof membrane 296 SM   -  

L 200 mm wide damp proof course 150 LM 
 

 -  

M 150mm wide dampproof course 

Plinth 

Cement and Sand (1:4) render to; 

42 LM   -  

N 
12 mm thick cement render to plinth walls  

Prepare and apply three coats of bituminous paint  

as described to; 

48 SM   -  

O 
Rendered Plinth Wall 

 

48 SM   

 

Total carried to collection 

    



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 COLLECTION 

ELEMENT NO. 1 
SUBSTRUCTURES 

From Pages 2/1 

From Pages 2/2  

    -  

TOTAL OF SUBSTRUCTURE CARRIED TO SUMMARY   - 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 ELEMENT NO. 2 
WALLING & CONCRETE SUPERSTRUCTURE 

EXTERNAL WALLING 

Medium  dressed natural stone walling on 
cement/sand mortar as described. 

    

A 
200 mm thick 

Concrete works 

Vibrated concrete class 20 as described 

132 SM   -  

B 
Ring beams and columns Sawn form 
work as described 

10 CM   -  

C 
Sides and soffites of beam, columns  

Reinforcement (provisional) 

79 SM   -  

D 
Assoterd Steel bars 

INTERNAL WALLING 

Medium dressed natural stone walling on 
cement sand mortar as described: - 

800 KG   -  

E 200 mm thick walling 55 SM 
 

 -  

F 150 mm thick walling 106 SM   -  

TOTAL OF WALLING & CONCRETE SUPERSTRUCTURE CARRIED TO  
SUMMARY  

 - 

   



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 ELEMENT NO. 3 
ROOFING 

Roof Construction (Provisional) 

The following in second grade and well treated 
and cured sawn cypress including bolting and 
all fixing at 5.0 metres high 

    

A 150 x 50mm rafters 36 LM  
 -  

B 150 x 50mm ceiling joists 360 LM  
 -  

C 100 x 50 mm struts and ties 168 LM  
 -  

D 
100 x 50 mm wall plate secured with anchor bolts  
(m.s) 

128 LM   -  

E 75 x 50 mm purlins 756 LM  
 -  

F 150 x 50mm valley rafters 28 LM  
 -  

G 
150 x 50mm common rafters  

Wrot Cypress as described 

398 LM   -  

H 250 x 25mm fascia or verge board 

Roof Covering 

88 LM   -  

I Gauge 28 steel resincoated roofing sheets as ZAS or 
other equal and approved on 75x50 cypress purlins 
(m.s) 

448 SM   -  

J 800mm sheet metal flashing to wall 38 LM  
 -  

K 800mm sheet metal flashing to valleys 43 LM  
 -  

L 
Raking cutting to edges 

Rainwater Goods  

38 LM   -  

M Gauge 28, 250mm girth bent twice in galvanised 
sheet in gutters fixed with and including brackets  

88 LM   -  

N Extra over ditto for 100x75mm dia. outlets  8 NO  
 -  

O Ditto stopped ends 8 NO  
 -  

P Ditto down pipes 100x75mm fixed to stone walls with 
brackets and clips 

24 LM   -  

Q Ditto 1200mm long swan-neck offsets 8 NO  
 -  

R 
Ditto 300mm shoe outlets 8 NO 

 
 -  

Total carried to collection     - 



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

Painting and decorations 
Prepare and apply three coats of gloss paint as 
described 

    

A Fascia and verge board: girth 200-300mm 88 LM   

Total carried to collection     - 



 

 

      

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 COLLECTION 

ELEMENT NO.4 ROOFING 

Page 3/5 

   

 -  

 Page 3/6     -  

TOTAL FOR ROOFING CARRIED TO SUMMARY  - 



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 ELEMENT NO. 5 
DOORS 

STEEL DOORS 
Supply and fix mild steel panel door including 
3-lever mortise locks, lugs and painted in two 
coats of red oxide primer before delivery to site 
as per architect details. 

    

A Door size 1800x2400mm high Double leaf 2 NO  
 -  

B 
Ditto but size 900x2400mm high 

TIMBER DOORS 
Flush doors 
Semi - solid core flush doors as described 

1 NO   -  

C 
50mm thick size 900x2400mm high 

Door frame 
Wrot softwood as described 

11 NO   -  

D 150x50mm frames laboured 63 LM   -  

E 38X15mm architrave 63 LM  
 -  

F 
200x50 mm transome laboured 

Iron mongery 
Supply and fix iron mongery as per UNION 
catalogue or other equal and approved 

10 LM   -  

G 3 - lever mortise locks 3 NO 
 

 -  

H 2 - lever mortise locks 11 NO  
 -  

I 100mm brass butt hinges 17.5 PRS  
 -  

J 
Door stops 

Painting and Decorations 
Prepare and apply three coats of oil paint as 
described  

14 NO   -  

K Metal Surfaces 22 SM  
 -  

L General surfaces of the wood 48 SM  
 -  

M Surfaces of the wood girth 100 - 200mm 73 LM  
 -  

N 
Prime back of frame girth not exceeding 100mm 73 LM  

 
 -  

 
TOTAL FOR DOORS CARRIED TO SUMMARY 

 - 



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  
 ELEMENT NO. 6 

WINDOWS 

Purpose made steel casement windows with 
security as per the architects details primed 
with red oxide before delivery to site, including 
fixing lugs and making good as described. 

    

A Window size 3500x1500mm high 7 NO  
 -  

B Ditto 1800x1500mm high-Kitchen 1 NO  
 -  

C Ditto 750x750mm high ( WCs) 2 NO  
 -  

D 
Ditto 800x1000mm high  

Glazing 
Clear sheet glass fixed steel frames with putty 
as described. 

4 No   -  

E 
4mm thick glass 0.10 - 0.50m2 

Obscure glass as described 

40 SM   -  

F 4mm thick glass 0.10 - 0.50m2 

Window cill as described 

2 SM   -  

G 150x150x15mm quarry tile window cills jointed 
cement sand mortar at 150 to horizontal 

Painting and decoration 
Prepare and apply three coats of oil paint as 
described in:- 

33 LM   -  

H Metal surfaces measured flat overall 5 SM   -  

 
Surfaces of wood girth 200 - 300mm 33 LM 

 
 -  

I 
Wrot hardwood 

    

J 200x25mm thick pelmet fascia 33 LM   -  

K 38 x 38mm thick nogging, fixed to ground (ms) 33 LM   -  

L 150x25mm thick top 33 LM   -  

M 150x150mm boxed ends cut to profile 28 NO   -  

N 30 x 20mm thick timber ground plugged to beam 

Curtain track 

33 LM   -  

O Standard I - Section non-gliss double brass tracks, 
complete with hooks, fixed to boxes ends  

33 LM   -  

 
TOTAL FOR WINDOWS CARRIED TO SUMMARY 

 - 



 

 

   

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 ELEMENT NO. 7 FINISHES 

EXTERNAL FINISHES 

Raking and pointing in cement sand mortar mix 
1:4 as described 

    

A 
200mm thick machine dressed stone walls 

External render 

132 SM   -  

B 12mm thick to beams and gable walls  

External painting as described  
Prepare and apply three coats of finish paint as 
described:- 

89 SM   -  

C 
Plastered  beams and columns 

INTERNAL FINISHES 
Floor Finishes 
Cement sand screed mix 1:4 as described 

79 SM   -  

D 34mm to receive ceramic tiles 

Skirting 

304 SM   -  

E 
100 x 25mm thick ceramic tile skirting 

Ceramic floor tiles as SAJ or other equal and 
approved including grouting as described: 

152 LM   -  

F 300mm x 300mm x 8mm thick  

Total to collection 

304 SM   - 

 - 



 

 

      

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  
 WALL FINISHES 

Plastering  

Cement sand plaster mix 1:4 as described 

    

A 12mm thick to walls and window reveals 384 SM  
 -  

B 
6mm thick to receive ceramic tiles 

Ceramic tiles 
Coloured ceramic tiles including grouting as 
described:- 

70 SM   -  

C 250 x 200 x 6 mm thick to rendered walls 

Painting  
Prepare and apply three coats of plastic 
emulsion paint as described in:- 

70 SM   -  

D Plastered walls 

CEILING FINISHES 

Softwood as described: 

384 SM   -  

E 12mm thick celotex boarding on 50 x 50 mm cypress 
brandering at 600 mm centres both walls.  

304 SM   -  

F 75 x 50mm cypress cornice 

Painting and decorations 

Prepare and apply three coats of emulsion 
paint as in: - 
 

Surfaces of wood girth 100 - 200 mm girth 

152 LM   -  

G 

Total to collection 

152 LM   -  

 - 



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 COLLECTION 

ELEMENT NO. 7 FINISHES 

Page 6/10 

   

 -  

 Page 6/11     -  

TOTAL FOR FINISHES CARRIED TO SUMMARY  - 

   



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 ELEMENT NO. 8 
JOINERY FIXTURES AND FITTINGS 

All provisional 

Allow for providing materials, labour and 
construct fixtures and fittings as per Architects 
drawings of the following; 

KITCHEN CABINETS 

The following in Low level Kitchen cabinets 
size 2700 x 600 x 900mm high Plain in-situ 
concrete 1:3:6 in:- 

    

A 100mm thick plinth steel trowelled hard and smooth 2 SM   -  

B 
Sawn formwork to edges 75 - 150mm high Wrot 
cypress frames as described: 

3 LM   -  

C 40x20mm frames 20 LM  
 -  

D 
40x20mm frames plugged 

15mm thick MDF board as described:- 

13 LM   -  

E Divisions 3 SM  
 -  

F Shelves 3 SM  
 -  

G Doors 3 SM  
 -  

H 
Top 

Total to Collection 

2 SM   -  

 -  
      



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 Granito tiles glued to the to with approved 
adhesive as described:- 

    

A Kitchen top size 2700x620x10mm thick 

Drawers 

2 SM   -  

B 
Drawer size 850 x 450mm deep x 250mm high in  
MDF comprising 12mm thick front and back, 12mm 
thick sides,3mm thick plywood bottom, all blocked 
and icluding ironmongery to approval. 

Wrot Softwood 

3 NO   -  

C 20 x 20mm drawer stop 1 LM   -  

D 38 x 38mm bearer plugged 3 LM   -  

E 
20 x 38mm runners 

The following in high level kitchen cabinets size 
1400x300x600mm high 

Wrot Softwood 

3 LM   -  

F 38 x 38mm bearer, plugged 4 LM   -  

G 
38 x 38mm bearer 

15mm thick MDF board as described:- 

4 LM   -  

H Bottom and top 1 SM   -  

I Divisions 1 SM  
 -  

J Shelves 1 SM   -  

 
Doors 

Ironmongery as described 

1 SM   -  

K Cupboard locks 3 NO   -  

L Aluminium handles 3 NO   -  

M Piano hinges 3 LM  
 -  

N 
Magnetic ball catches 

Painting and decorations 
Prepare and apply three coats of emulsion paint 

12 No.   -  

O General surfaces of wood 10 SM   -  

P 
Surfaces of wood girth 100 - 200 mm girth 
  
Total carried to collection 

1 LM 
  -  

 - 

      



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 COLLECTION 

ELEMENT NO.8 
JOINERY FIXTURES AND FITTINGS 

Page 4/13 

   

 -  

 Page 4/14     -  

TOTAL FOR JOINERY AND FIXTURES CARRIED TO SUMMARY  - 



 

 

   

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

ELEMENT NO 9 

PLUMBING AND DRAINAGE  
INSTALLATIONS 

 Bill No. 01: SANITARY APPLIANCES  
Supply, deliver, install, test and commission the following 
sanitary appliances complete with all the accessories including 
all connections to the services, waste, jointing to water supply 
overflows, supports and all plugging and screwing to walls 
and floors.                     
(i)All sanitary fittings shall be in approved colour. 
(ii) The Model and Ref No. indicated is only a guide to 
the type and quality of fittings. 
(iii) Equivalent and Approved models may be acceptable. 

    

A 

Water Closet (WC)                                                       
Close-coupled WC suite in approved colour complete with 
horizontal outlet to BS 3402 with 7.5 litre valveless ceramic 
cistern and fittings including siphon, 15mm diameter side inlet 
ball valve, 20mm diameter side overflow, plastic flush bend, 
inlet connection, chromeplated lever and heavy plastic seat 
and cover with stainless steel hinges. As Ideal Standard Playa or 
approved equivalent. 

4 No. 

  

B 

Wash Hand Basin (WHB)                                          
Pedestal wash hand basin size  550 x450mm with a single 
centre tap hole and chain stay hole, Cobra chrome plated 
monobloc mixer tap, concealed Wall brackets, 32mm 
diameter chrome plated pop up chain waste, Full length 
pedestal and heavy duty plastic bottle trap (32mm 'P' trap) 
with 75mm seal. To be as Ideal Standard Playa or equal and 
approved. 

5 No. 

  

C 

Robe Hook                                                                      
Robe hook in Satin Aluminium to be mounted by concealed 
screws to wall wedges. To be as Twyfords  
Spectrum 2000 accessories or equal and approved.            

  

5 No. 

  

D 

Toilet Roll Holder                                                
Fully recessed toilet roll holder in Vitreous China of size 165 x 
165mm in approved colour as Twyfords  or equal and 
approved. 

4 No. 

  

E 
Toilet Brush & Holder                                      Toilet 
brush holder as ‘Twyfords’ or equivalent. 4 No.   

F 

Towel Rail                                                                     
Chrome plated towel rail 1000mm long with the rail and 
brackets as one piece, all  as Twyfords or equal and approved. 

1 No. 

  

 Total for Sanitary Fittings carried to collection page M-8  



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

A 

Mirror                                                                           
6mm thick polished plate glass silver backed mirror 
with beveled edges, size 610 x 497mm, Plugged and 
screwed to wall with 6No. chrome plated dome capped 
screws.  
The mirror shall rest against a layer of 5mm thick foam. 

5 No. 

  

B 

Mirror Full Length                                                          
6mm thick polished plate glass silver backed mirror 
with bevelled edges, size 1200 x 600mm, plugged and 
screwed to wall with 8No. chrome plated dome capped 
screws.  
The mirror shall rest against a layer of 5mm thick foam. 

1 No 

  

C Kitchen Sink                                                                 
Single Bowl Double Drainer sink size 1500x500mm 
with bowl size 420x355x150mm deep made out of 18/8 
stainless steel complete with: 1No. mixers with overarm 
swivel outlet, 1No. sink wastes with 70mm diameter 
flanges 45mm shanks with brackets, plugs and chains 
including 1No. P-traps.  Sink shall be as "Dali stainless 
steel sink" or approved equal 
Urinals bowls 

1 No.   

D Ceramic urinal bowl complete with 40mm heavy duty 
plastic bottle trap and 40mm diameter chrome plated 
outlet with grating firmly fixed on the wall with chrome 
plated screws. The fittings shall be as Twyfords or equal 
and approved. 
Urinal Bowl Divisions 

1 No   

E Ceramic urinal bowl divisions separating the above 
described urinal bowls fixed firmly on the wall. The 
fittings shall be as Twyfords or equal and approved. 
Urinal Bowl Flush Valves 

2 No   

F 

25mm urinal bowl flush valve for the above urinal 
bowls complete with, back entry with integral vacuum 
breaker, non-hold-open features and non-return valve, 
inlet control stop and wall plate comprising flush valve, 
bent chrome plated flush pipe and rubber pipe 
connector. The flush valve to be push button type. The 
fittings shall be as Docol or equal and approved. 

1 No 

  

G Hand Driers                                                                   
Automatic hand drier in white colour, operating on an 
infra-red automatic sensing system with heating element 
safety cut-out complete with a 30 seconds safety timer, 
plastic rawl plugs and fixing screws. The hand drier to 
have a heating capacity of 1.6kw and performance flow 
rate of 135cfm (3.82m3/min) and to be of size  
270x264x143mm deep It shall have a noise level below 
72.5 dBA at 1.5m. It shall be as Mediclinic or approved 
equivalent. 

3 No.   

 Total for Sanitary Fittings carried to collection   



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 Bill No. 02: INTERNAL PLUMBING 

Supply, deliver and install tubing and fittings as 
described and shown on the drawings. Tenderers must 
allow for jointings, couplings etc necessary for the 
proper and satisfactory functioning of the system when 
pricing the following in PN 20 PPRC conforming to 
the current European standards for PPR installations 
and to the Engineer's approval, pipe jointing shall be by 
polyfusion or use electric coupling. 

PPR Pipes 

    

A 20mm diameter pipe chased in walls/floors 20 Lm   
B 25mm diameter pipe chased in walls/floors 30 Lm   
C 32mm -ditto- 20 Lm   
D 40mm -ditto- 

Bends/elbows 
30 Lm   

E 25mm -ditto- 10 No   
F 32mm -ditto- 6 No   
G 40mm -ditto- 4 No   
H 20x1/2" dia male/female threaded 90o bend   

Tees 
2 No   

I 25mm diameter equal tee 4 No   
J 32mm -ditto- 4 No   
K 40mm -ditto- 

Unions 
2 No   

L 25mm diameter union 4 No   
M 32mm -ditto- 4 No   

N 40mm -ditto- 
Reducers 

8 No   

P 25/20mm reducers 10 No   
Q 32/25mm -ditto- 6 No   
R 40/25mm-ditto- 

Gate valve 
4 No   

S 20mm  diameter gate valve as "Pegler" or 

equivalent 
3 No   

T 32mm -ditto- 2 No   
U 40mm -ditto- 

Adaptor / Brass Female Threaded 
1 No   

V 25mm diameter brass threaded adapter 6 No   
W 32mm -ditto- 4 No   
X 40mm -ditto- 

Flexible connectors 
2 No   

Y 
15mm diameter x 300mm long flexible connectors 

complete with integral chrome plated angle valve 

as Cobra or equal and approved. 
10 No 

  

 Total for Plumbing carried to collection page  

  
 

 



 

 

   

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 Water storage tanks     

A 

Supply, deliver and assemble a cylindrical roof water 
tank, made of close end plastic molded tank of capacity 
5000 litres and of dimension 1930mm diameter x 
1960mm height.  The tank to come complete with tank 
cover and having screwed connections for inlet,outlet, 
overflow, medium pressure ball valve,drain pipes and 
any other necessary item for proper functinality. the 
tank shall be mounted on a platform 500mm high and 
shall be as ROTO model or approved equivalent. 

1 No 

  

B ditto for 2300 Litres (500 Gallons) capacity and of 
dimension 1600mm diameter x 1170mm height. 
Water Booster pump 

1 No   

C Automatic electrically driven peripheral impeller booster 
pumps with a flow of 3 cubic metres per hour against a 
head of 10 metres, the pump to be as "Pedrollo Pkm65" 
or approved equivalent. The pump shall installed for 
automatic operation complete with a intelligent pump 
controller unit and all accessories required for proper 
and sisfactory operation the pump controller to be as 
''Pedrollo Easy Press'' or approved equivalent. The 
pumps to be mounted and installed on anti-vibraton 
platform. The pump shall include all non-returns valves, 
timer, isolating valves and pipe connections. The 
controls shall also include a float switch or flow switch 
for prevention against dry running complete with its 
cable. 
Electrical Works  

1 Item   

D Allow for electrical works wiring and fitting to pumps, 
control panel and float switches from isolator provided 
by others. 
Meter Chamber 

1 Item 5,000 5,000.00 

E 

Standard precast concrete valve chamber of size 450 x 
450 x 450mm deep made of concrete (1:3:6) base, 
including formwork, excavations backfilling and 
disposal. 

1 No 

  

F Allow for connection of the water sytem to the county 
water supply line including 1No. 50mm Kent Bulk water 
meter. 
Excavation 

1 Item   

G 

Excacate trench of dimensions 300mmX 500mm to 
invert to lay PPR Pipes. The laid pipes to be covered 
with 50mm thick layer of fine soil, then back fill and 
ram and dispose off excess. 

30 Lm 

  

 Total for Plumbing carried to collection page M-8  



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 Bill No. 3: FOUL WATER INTERNAL  
DRAINAGE 
Supply and fix uPVC soil system to BS 4660 and BS 
4515 and MuPVC waste systems to BS 5255 with 
screwed and socketed joints to BS 21.  Solvent welded 
joints shall be as per the system’s manufacturer’s written 
instructions. 
Tenderers must allow in their pipework prices for all the 
couplings, clippings, connectors, joints etc. as required 
in  
the running lengths of pipework and also where 
necessary, for pipe fixing clips, holder bats plugged and 
screwed for the proper and satisfactory functioning of 
the system. 

MuPVC and uPVC Waste and Soil pipework  

    

A 
 100mm diameter heavy gauge heavy gauge grey mUPVC 
pipe 60 Lm   

B  50mm ditto 20 Lm   

C  40mm ditto 12 Lm   

D  32mm ditto 
Bends 

16 Lm   

E  100mm diameter sweep bend 4 No.   

F  50mm ditto 4 No.   

G  40mm ditto 4 No.   

H  32mm ditto 
Tees 

4 No.   

I 50mm ditto 4 No.   

J 40mm ditto 2 No.   

K 32mm ditto 
Access Caps 

2 No.   

L 100mm diameter 4 No.   

M  50mm ditto 4 No.   

N  40mm ditto 2 No.   

P  32mm ditto 2 No.   

 Total for Internal Drainage carried to collection page  



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 Pipe reducers     

A 50 x 32mm diameter 6 No.   

B 50 x 40mm ditto 
Boss Connectors 

6 No.   

C 100 x 50mm diameter boss connector   4 No.   

D 100 x 40mm diameter boss connector   
Single Branches 

2 No.   

E 100mm diameter single branch 
WC Connectors 

2 No.   

F 100mm diameter WC connector 
Traps 

4 No.   

G 100 x 50mm diameter floor trap and grating 
Inspection Chambers/Manholes 

4 No.   

H 

Construct inspection chamber size 600 x 450mm and 
averaging 750mm deep constructed in 100mm thick 
concrete base (1:3:6), approved 150mm block sides 
rendered all around in cement and sand (1:4). It shall 
have an approved heavy duty cast iron cover and frame 
as manufactured by E.A Foundry works. Include all 
necessary excavations, disposal and form work. To be as 
manhole type 'A'.  

6 No. 

  

I Allow for a standard 300 x 300 x 450mm masonry 
gully trap complete with concrete cover. Weathering 
Slates and Vent Cowls 

4 No.   

J  100mm diameter weathering slate and apron. 1 No.   

K  100mm diameter vent cowl 
Excavation 

1 No.   

L Excacate trench of dimensions 300mmX 500mm to 
invert to lay uPVC Pipes. The laid pipes to be covered 
with 50mm thick layer of fine soil, then back fill and 
ram and dispose off excess. 

60 Lm   

Total for Internal Drainage carried to collection page   



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
Bill No. 04: PORTABLE FIRE EXTINGUISHERS 

Supply, deliver, install, test and commission the 
following portable fire extinguishers and conforming to 
BS EN 3 / BS 1449. 
Water/Carbon Dioxide Gas Fire Extinguisher              

   

A 9 litres water/carbon dioxide gas portable fire 
extinguisher complete with pressure gauge, initial charge 
and mounting brackets. 
Carbon Dioxide Gas Fire Extinguisher                        

3 

  

No   

B 5 Kg carbon dioxide gas portable fire extinguisher 
complete with pressure gauge, initial charge and 
mounting brackets. 
Dry Chemical Powder Fire Extinguisher                      

3 No   

C 6kg dry chemical podwer portable fire 
extinguisher complete with pressure gauge, initial 
charge and mounting brackets. Manual Alarm 
Bell 

3 No   

D 9" (225mm) manual operated alarm bell (Gong) 
Fire Blanket 

1 No   

E Fire blanket made of cloth woven with pre-asbestos 
yarn or any other fire proof material and to measure 
1800 x 1210 mm. It shall be fitted with special tapes 
folded so as to offer instantaneous single action to 
release blanket from storing jacket to BS 1721. Fire 
Notices 

1 No   

F 
Allow for fire signage for the hose reel system, fire exits 
and fire instructions as directed by the Project Engineer. 

4 No 
  

M 

Testing and Commissioning 
Allow for testing and commissioning of the All the 
Mechanical Works (Sanitary fittings, Plumbing, Drainage 
and fire equipment) installations done to satisfaction of 
project engineer. 

1 Item 

  

 Sewer line survey 
Allow for surveying and determining the approprite rout 
for the sewer line 

1 Item   

 Total for Fire Protection Carried Forward to Collection Page  



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

2 
3 

5 
6 

7 
8 

9 

C 

COLLECTION  
Sanitary Fittings 
Total b/f from page 3/16 
Total b/f from page 3/17 
Internal Plumbing Installations 
Total b/f from page 3/18 
Total b/f from page 3/19 
Internal Drainage Installations 
Total b/f from page 3/20 
Total b/f from page 3/21 
Fire Fighting - Portables Installations 
Total b/f from page 3/22 

 

Total  Amount for Mechanical Works   

Allow for attendance and builders work     

TOTAL FOR PLUMBING AND DRAINAGE INSTALLATIONS CARRIED  
TO SUMMARY 

 

   



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 ELEMENT NO 10 

GENERAL ELECTRICAL INSTALLATIONS  

 Supply install, test and commission the following:-     

1 

Lighting points wired in 3x1.5mm²  single core PVC 

insulated copper cables drawn in 20mm Ø concealed 
H/G PVC conduit  and all accessories excluding switches 
for:- 

 
  

 

(a) One way switching 37 No   

(b) Two way switching + Intermediate 9 No   

2 
10A Ivory type plate switch as M.K. range or approved 
equivalent:- 

    

(a) 1 Gang 1 Way 16 No   

(b) 2 Gang 1 Way 2 No   

(c) 1 Gang 2 Way 2 No   

(d) 1 Gang 2 Way Intermediate 1 No   

(e) 1 Gang 2 Way (WT) 2 No   

(f) 1 Gang 2 Way Intermediate (WT) 1 No   

3 
Lighting fittings complete with tubes, bulbs and all 
accessories as follows:- 

    

(a) 
20W Recessed LED downlighter fitting as  
THORNLUX. (Type DL) 7 No   

(b) 
20Wx225mmØ circular LED Panel light fitting , Semi  
recessed/Surface for Passagess/Hallways as 
THORN.(Type H) 

4 No 
  

(c) 
Bathroom waterproof Spherical fitting complete with  
20W LED bulb as PHILLIPS or approved 
equivalent.(Type S). 

6 No 
  

(d) 
LED 30W Panel Light; 600mmx600mm c/w mounting 
frame as GUIDA PIASTRA LUCI (Type LED4) 17 No   

(e) 

1200mm, 20W Single batten LED tube-light fitting,  
Surface Mounted IP65, Dust & Moisture Resistant 
Luminaire, complete with anti-glare louvre as THORN 
or approved equivalent. (Type-2) 

3 No 

  

(f) 
1200mmx20W single batten Flameproof and  
Dampproof LED Tubelight fitting c/w diffuser for  
Kitchen as THORN or approved equivalent.(Type FD). 

1 No 

  

(g) 

20W Outdoor Europlus LED Semi recessed  
Weatherproof Bulkhead  fitting c/w Polycarbonate base 
and diffuser,  (Type EP) 

6 No 
  

(h) 
300mm x 10W LED Mirror striplight fitting c/w 5A 
shaver unit as THORN  (Type MSL) 2 No   

 Sub-Total Carried forward to next page;    



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  
 Sub-Total brought forward      

4 

13A Ring mains circuit power points comprising 
switched socket outlet wired in 2.5mm² single core 
PVC insulated copper cables drawn in skirting metal 
trunking (Item No. 6 below) and all accessories. 

38 No 

  

5 (a) 
13A Twin switched socket outlet as CRABTREE and 
all accessories  37 No   

(b) 13A Watertight Single switched socket outlet   1 No   

(c) 

Power & Data outlet Floor Boxes wired in 6 x 2.5mm² 
PVCI SC copper cables drawn in concealed H/G PVC 

conduit in floor slab for 1No. 13A Twin socket outlet 

c/w neon pilot lamp, and 1No. RJ45 cat 6 Dual 

data outlet plates and all accessories; all 

protected against intrusion of solid particles 

and liquids to IP 54. 

4 No 

  

6 METAL TRUNKING     

   (a) 

150mmx50mmx2400mm; 2 compartment  

powder coated and polished skirting metal 

trunking manufactured in 14 swg galvanized 

mild steel sheet and finished in cream powder 

coating complete with covers and all fixing 

accessories for 13A power points and LAN 

Data/Voice outlet points and associated 

cabling. Allow for colour change to Architect’s 

detail.  

108 m 

  

(b) 
Factory made Inside and Outside Corners for the 
above skirting metal trunking complete with all 
accessories.  

18 No 
  

(c) 
Punched Knock-outs for twin 13A power points in 
skirting metal trunking complete with all accessories.  37 No 

  

(d) 
Punched Knock-outs for dual Voice & Data points in 
skirting metal trunking complete with all accessories.  33 No   

(e) 
Carry out bonding throughout the entire length of the 
above trunking 1 Lot   

7 

20A Radial circuit wired in 3x2.5mm² single core PVC 
insulated copper cables drawn in 25mm Ø Concealed  
H/G PVC conduit and all accessories including 20A  
D.P. switch with neon indicator as CRABTREE for:  

    

(a) 2 KW Automatic Hand Drier -Gents  1 Lot   

(b) 2 KW Automatic Hand Drier -Ladies  1 Lot   

8 (a)  
6 KW Radial Cooker circuit wired in 3x6.0mm² SC 
PVC insulated copper cables drawn in concealed 
32mm Ø  H/G PVC conduits. 

1 No 
  

(b)  

45A DP cooker control unit with neon pilot light and 
an auxilliary 13A socket outlet as CRABTREE, 
cooker connector unit and final connection to cooker 
with 2 metres x 6.0mm² flexible and sheathed twin + 
earth cable. 

1 No 

  

 Sub-Total Carried forward to the next page;    



 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  
 Sub-Total brought forward      

9 (a) 
16 way SPN Consumer Unit complete with 100A 
integral isolator and shunt trip for Fire Hosereel 

pump as SAPHIRE or approved equvalent. -CuA 
1 No 

  

(b) 
2x16.0mm² + 1x10.0mm² ECC submains cable drawn 
in 38mmØ concealed H/G PVC conduit from Cable-

loopin box to Cu-A   
10 m 

  

 (c) 

Standard cable loop in box in galvanised metal 
complete with cut-outs, LUCY connector, 80A 
cartridge fuse;  
6.0mm² single core earth link to Earth Electrode in 
earth chamber. 

1 No 

  

 (d) MCB's to be installed as follows:-     

(i) 5 A SP MCB 4 No   

(ii) 20 A SP MCB 2 No   

(iii) 30A SP MCB.  3 No   

(iv) 50A SP MCB.  1 No   

(v) Single blanking plates. 6 No   

10 

 Lockable; Powder coated weatherproof single tariff 
meterboard in 16 SWG galvanised steel to 
accommodate 1 single phase Prepaid Power meter 
and KPLC cut-outs  

1 No 

  

11 
38mmØ HG PVC conduit from meterboard to the 
outside for KPLC service line to approval. 10 m 

  

12(a) 
Electrical Manhole/Inspection pit; 450mm x 300mm 
x 300mm c/w removable Heavy Duty (HD) cover for 
incoming power cable/s. 

1 No 
  

(b) Provide earth bonding to all metal works to approval. 1 lot   

13 

PME comprising 25mm Ø x 1500mm long steel cored 
copper clad earth electrode, 6.0mm² single core earth 
lead, earth clamp and all accessories including an 
inspection pit with removable concrete cover all to 
the requirements of KPLC. 

1 Lot 

  

14 

T/V outlet point (at 1800mm AFFL) wired in 75Ω; 
RG6 coaxial cable, drawn in 20mm Ø H/G concealed 
PVC conduit, including aerial (AS YAGI 
ANTENNA) on rooftop and TV outlet plate as MK 
range.  

1 No 

  

 Total for Element 09 -GENERAL ELECTRICAL  
INSTALLATIONS carried to Summary  

  

  

 

 

 

 

 

 

  



 

 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 ELEMENT NO 11 

LAN- NETWORK INSTALLATIONS   

 

 

1.0 
 STRUCTURED CABLING INSTALLATIONS  HORIZONTAL 

CABLING 

 

1 
Single Voice/Data module (face plate complete with 
keystones) as Siemon 26 No   

2 

Wireless Network Access  (WAP) Connection Point, 
comprising of Heavy Duty PVC 150 mm x 150 mm x 
75 mm deep square adaptor box, flush mounted and 
concealed in the Building Fabric, complete with 
cover. 

2 No 

  

3 
Dual Voice/Data module (face plate complete with 
keystones) as Siemon 7 No   

4 
Cat 6e UTP Data Cable, 4 pair as Nexans, Siemon or 
approved equivalent. 840 m   

5 

32mm Ø Heavy Duty PVC Conduits concealed  in 
the Building Fabric complete with bends,couplers and 
all necessary accessories to link skirting metal trunking 
for Voice/Data and WAP Points. 

60 m 

  

6 
3m, RJ45 to RJ45  UTP cat 6e Partch cord  
(Nexans/Siemon) 42 No   

7 
1m, RJ45 to RJ45 UTP cat 6e Partch cord  
(Nexans/Siemon) 84 No   

8 
Cable drawing/pulling, Terminations, Labelling, 
Testing, customised programming and commissioning 
all UTP Cables including certification. 

42 No 
  

9 24 Port 1UH-Cat 6e UTP Data Patch Panel   
BACKBONE CABLING 

2 No   

10 6 core fibre cable 50/125mm to server room 10 m   

11 12 core rack mount fibre patch panel 2 No   

12 Fiber connectors SC 24 No   

13 Fiber patch cords SC,  3m 24 Lot   

14 Fiber Adapter 24 Lot   



 

 

 Sub- total for schedule 1.0 STRUCTURED CABLING 

INSTALLATIONS   carried forward to Collection Page; Kshs. 

  

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

2.0 SERVER ROOM 
BACKBONE UNDERGROUND FIBRE CABLE- CONNECTION  BY ISP 

1 Trenching, Tiling and backfilling 20 m   
2 50mm Ø HPDE duct 20 m   

3 
600mm x 600mm Manhole complete with 

waterproof cover 1 No   

4 
12 core Single mode outdoor optical fibre cable to 

server room 20 m   

5 12 core rack mount fibre patch panel 1 No   
6 Fiber patch cords SC,  3m 4 Lot   
7 Single mode fibre Adapters 4 No   
8 Single mode fibre connectors SC 8 No   
9 Single mode SFP Modules 2 No   

10 standard cable markers 2 No   
11 25mm Ø Heavy Duty PVC Conduits concealed  in 

the Building Fabric complete with bends,couplers 

and all accessories for Fibre Optic cable 
Network Cabinet 

6 m   

12 

27UH purpose made Server Data Cabinet for Hub/ 

patch panel complete with glass door, fans and 

power distribution. 
1 No 

  

13 1UH Cable Manager/Organiser 
ACTIVE COMPONENTS 

4 No   

14 

24 Port UTP rack mount/manageable Backbone core 
switch as CISCO; c/w power supply unit, virtual 
supervisor engine with 10Gigabit Ethernet uplinks 
CISCO catalyst 4510R + E series modular switch, 
chasis cable management system, high speed fan tray, 
rack and all accessories 

1 No 

  

15 3KVA UPS as APC manufacture. 1 No   

16 
Network management system (dedicated) c/w user 
friendly software for centralised configuration, 
maintenance and diagnosis as specified  

1 Lot 
  

17 24 Port 1UH-Optical Fibre Data Patch Panel   1 No   

18 
Installation & Integration of Wimax CPE (internet 
connectivity). 1 No   

19 Wan Router   1 No   

20 
Telecommunications Earthing & Lightning arrester 
modules 1 Lot   

 Sub-total for schedule 2.0 Server Room carried forward to Collection 

Page; Kshs. 

 

 COLLECTION  

1 Sub Total for Schedule 2.1 - Structured Cabling   

2 Sub Total for Schedule 2.2 - Server Room  



 

 

 Total for Element 11. - STRUCTURED CABLING (LAN)  
INSTALLATIONS carried to Prices Summary Page, Ksh. 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 ELEMENT NO 12 

CLOSED CIRCUIT TELEVISION (CCTV) SURVEILLANCE INSTALLATIONS 

 Indicated Product Brands are only a guide to the 
quality required 
Supply, install, test, commission and hand over the 
following in proper working condition the following; 

    

1 

1/3’’ High resolution IP, colour fixed dome IP 
network camera with power over ethernet support 
(IEEE 802.3af), c/w Auto Iris varifocal lens As AXIS, 
VISTA or approved equivalent. 

5 No 

  

2 4 pair Cat 6E UTP cables for cameras   220 m   

3 CCTV System Connection Point, comprising of 
Heavy Duty PVC 150 mm x 150 mm x 75 mm 
deep square adaptor box, flush mounted and 
concealed in the Building Fabric, complete with 
cover. Server Room 

2 No   

4 
27UH purpose made Cabinet to house the NVR and 
UPS complete with glass door, fans and power 
distribution. 

1 No 
  

5 

4 pair multimode fibre optic cable for interlinking 
server  
complete with connectors to active components 
(Network Switches in Server Room)  and all 
terminations to active equipment   

6 m 

  

6 
Network Video Recorder (NVR) with minimum 
storage capacity of 8TB. As GEOVISION or 
approved equivalent 

1 No 
  

7 

52" 550TVL LCD High defination Colour video 
monitor with power consumption not exceeding 80W 
as  
AXIS, VISTA or approved equivalent. 

1 No 

  

8 
24 Port switch with POE capacity As CISCO WS-
C296024PC-S   2 No   

9 

2KVA UPS, Rack mounted for the cameras complete 
with high-Volt surge protector and all accessories as 
APC manufacture or approved equivalent  

1 No 
  

10 

1KVA UPS, Rack mounted for NVR equipment 
complete with high-Volt surge protector and all 
accessories as APC manufacture or approved 
equivalent  

1 No 

  

11 
Allow for Testing and Commissioning of the Central  
Control Equipment and all the outlets 1 Item 

  

 Total for Element 11. - CCTV INSTALLATIONS carried to Prices 

Summary Page, Ksh. 

 

  

 

 

 



 

 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  
 ELEMENT NO 13 

ACCESS CONTROL & SERVER ROOM  INSTALLATIONS.  (2 No. DOORS)  

 Server      

1 

Access control computer with DVD+RW drive, 

2GB  
RAM, 100GB HDD, 4GHz dual core processor 

with 17" TFT monitor complete with user friendly 

software module, and all accessories in a cabinet.    

1 No 

  

2 Uninterruptible power supply unit. 1 No   

3 Bi-Processor Access Control Server. 1 No   

4 
Intelligent power supply for the Server, Card 

readers, and Modules. 1 No 
  

5 I/O interface module 1 No   

6 Biometric access controller capable of providing 

access to 30 persons complete with networkable 

functionality, high quality optical sensor, pin 

access, magnetic door lock, exit button and all 

other accessories necessary for proper functioning 

and as IDTECK STAR CAT No. FINGER007P-2 

or as equivalent and approved  
Main Entrance; 1 No. Door 
Confidential Store; 1No. Door 

1 No   

7 Door magnetic Lock (250Kg) Res. Force. 2 No   

8 

Mortice door lock cylinder, complete with 

nonduplicatable override key switch for each 

terminal, capable of operating the lock whether 

power is available or not. 

2 No 

  

9 

Power supply circuit for magnetic doors in 

3x2.5mm² PVCI flexible copper cables drawn in 

25mmØ concealed H/G PVC conduits c/w all 

accessories. 

2 Lot 

  

10 
Door handle and Exit switch (on the inside only). 

Please check with the project manager first. 2 No 
  

11 Electric door  closer 2 No   

12 

Linear/Synel (or approved equivalent) proximity 

card reader Type PRX-30, complete with it's 

controls and all accessories for IN/OUT operation 

including software. 

2 No 

  

13 

Supply proximity cards, each bearing photograph 

of individual staff member. Conduct tailor made 

programming of each card as per clients 

requirements. 

15 No 

  

14 

Allow for associated cabling, installation, 

customized programming, testing, commissioning 

all accessories and handing over. 
1 Lot 

  

15 
Supply of  “AS FITTED'' drawings and 

Maintenance manuals. 1 Lot 
  



 

 

16 
Allow for Training of 3 No. Technical staff on the 

usage and Maintenance of the Access Control 

System. 
1 Lot 

  

 
Total for Element 12. Access Control carried to Price Summary Page 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 ELEMENT NO 14      

 INCOMING ELECTRICITY SUPPLY         

  
ALL RATES SHALL BE INCLUSIVE OF 
CONTRACTUAL OBLIGATIONS, DUTIES AND 
GOVERNMENT TAXES 

        

  
Indicated Product Brands are only a guide to the 
quality required 

        

  
Supply, install, test, commission and hand over in 
proper working condition the following. 

        

1 

Allow a Prime Cost Sum (P.C) of KShs. 200,000.00 as 
Capital Contribution towards Kenya Power for 
Electricity supply line, Metering Channel and 
Connection Charges. 

Item 1     

2 
Allow for attendance to Kenya Power (KP) with 
respect to the following:-  

        

(a)  Application for New Electricity Supply line  item 1     

(b) 
Follow up with KPLC on Quotation and new supply 
and payment of requisite amounts for new electricity 
supply line 

Item 1     

3 
Trenching, sifting, tiling and backfilling above 75mm 
diameter Heavy Gauge PVC Duct with concrete 
Surround under road/along boundary wall 

LM 15     

4 
Any other item necessary to complete the installation 
in this section as specified. (Provide Details below) 

Sum 1     

  

Total for Element 13.; INCOMING POWER SUPPLY, carried to 
Prices Summary Page, Ksh. 

                    

-    



 

 

 

 

 

 

 

 

 

GRAND SUMMARY 

Item Description Page No. Amount (Shs) 

 

GRAND SUMMARY  

MAIN WORKS 

  

1 PRELIMINARIES (GP & PP) 2/15                      - 

2 SUBSTRUCTURES 3/3                       - 

3 WALLING AND CONCRETE SUPERSTRUCTURE 3/1                       - 

4 ROOFING 3/7                       - 

5 DOORS 3/8                       - 

6 WINDOWS 3/9                       - 

7 FINISHES 3/12                       - 

8 JOINERY FIXURES AND FITTINGS 3/15                       - 

9 PLUMBING AND DRAINAGE INSTALLATIONS 3/23                       - 

10 GENERAL ELECTRICAL INSTALLATIONS 3/26 
 

11 STRUCTURED CABLING (LAN) INSTALATIONS 3/28 
 

12 CLOSED CIRCUIT TELEVISION(CCTV) INTAL. 3/29 
 

13 ACCES CONTRAL AND SERVER ROOM INSTA. 3/30 
 

14 INCOMING ELECTRICITY SUPPLY 3/31 
 

16 CONTIGENCY      1,000,000.00  

 

TOTAL: CONSTRUCTION COST CARRIED TO FORM OF TENDER 

 

                                                      
 



 

 

 
AMOUNT IN WORDS : …………………………………………………………………………………….  

…………………………………………………………………………………………………… 

CONTRACTOR’S FIRM………………………………………………………………………………………. 

ADDRESS: …………………………………………………………………………………………………… 

SIGNATURE 
(CONTRACTOR)____________________DATE___________________ 

                    
RUBBER STAMP_________________________________________ 
 
 

WITNESS_______________________DATE___________________ 

 



 

 

 

SECTION VI - SPECIFICATIONS  

Notes for preparing Specifications  

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, and 
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity 
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other 
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and 
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where 
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must 

be stated.  

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 
every Works Contract.  

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications should 
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not 
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General 

Specifications to the particular Works.  

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards may also be used.  

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into 
consideration the comparative specialized advantage of potential tenderers.  

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference 
to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 
solutions shall be at least structurally and functionally equivalent to the basic design parameters and 
Specifications.  

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer 
has priced the item as described in the Procuring Entity's design included with the tender documents.   

  

  

  

  

  

  

  

  

 

 



 

 

  

 SECTION VII - DRAWINGS 

  

 

  

 



 

 

SYMBOLS & LEGEND   -   LIGHTING POINTS 

 No.     SYMBOL                       DESCRIPTION                                                               MOUNTING            TYPE 

 

 1 

 
20W LED Ceiling mounted Downlight                                         Ceiling                Type DL 

H H 
2 

H 20W x 222mm Ø Recesed Round LED Panel light fitting            Ceiling                Type H 

S 3 
S Ceiling mounted Circular/Spherical watertight 

fitting c/w 15W LED lamp                                                             Ceiling                 Type S 

 4 

 
1200mm x 20W Single batten LED tube-light fitting, 

IP65, Dust & Moisture Resistant c/w anti-glare louvre             
  Ceiling                  Type-2 

 5 

 
Mirror Striplight fitting c/w 5A shavers unit 

& 10W LED tubelight.                                                                

   1500mm AFFL       MSL 

 

6 

 

600mmx600mm, LED Panel light, 40W, 

Colour Temp. 6000K, PF 0.95 as THORNLUX                                Ceiling              

 Type 

LED4 

 

7 

EP 
20W Outdoor Europlus LED Semi recessed Weatherproof 

Bulkhead fitting c/w Polycarbonate base and diffuser,       
    Lintal                  Type EP 

 

8 
 

1200mmx20W single batten Flame & Damp Proof LED 

Tubelight fitting c/w  IP65 Waterproof prismatic diffuser, 

600K, PF 0.95 as THORNLUX                                                        

  Ceiling                 Type WP 

 
9  

10A, One gang one way switch as CRABTREE or approved 

equivalent.                                     1400mm AFFL 

 

 10 
 

10A, Two gang one way switch as CRABTREE or approved 

equivalent.                                     1400mm AFFL 

 

 

11  
10A, One gang Two way switch as CRABTREE or approved 

equivalent.                                                             1400mm AFFL 

 

D

L

D

L

L

E

F

D

F

D



 

 

 12 
 

10A, One gang Two way Intermediate switch 

as CRABTREE or approved equivalent                                        1400mm AFFL 

 

  
WT 

10A, One gang Two way Watertight switch as CRABTREE or 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)  

  

National Construction Authority  

Proposed construction of  NCA Regional office Isiolo 

[Architect Name and Address]  

General Conditions of Contract  

-----------------------------------------------------------------------------------------------------------------------------

--------  

 1.  GENERAL PROVISIONS  

 1.1  Definitions  

In this Contract, except where context otherwise requires, the following terms shall be interpreted as 
indicated below. Words indicating persons or parties include corporations and other legal entities, except 
where the context requires otherwise.  

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution 
and completion of the Works and the remedying of any defects.  

“Base Date” means a date 30 day prior to the submission of tenders.  

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” means the date of completion of the Works as certified by the Engineer.  

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with 

the provisions of the Contract.  

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as 
recorded in the Agreement Form and signed by the parties including all attachments and appendices 
thereto and all documents incorporated by reference therein to execute, complete, and maintain the Works.  

“Contractor's Documents” means the calculations, computer programs and other software, progress 
reports, drawings, manuals, models and other documents of a technical nature (if any) supplied by the 

Contractor under the Contract.  

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the 
execution and completion of the Works and the remedying of any defects. However, Contractor's 
Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any 

other things intended to form or forming part of the Permanent Works.  

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor 
utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each 

Subcontractor; and any other personnel assisting the Contractor in the execution of the Works.  

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed 

from time to time by the Contractor who acts on behalf of the Contractor.  

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring 
Entity.  



 

 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off 

the Site, including overhead and similar charges, but does not include profit.  

“Day” means a calendar day and “year” means 365 days.  

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated 

materials and plant.  

  

  
“Defect” means any part of the Works not completed in accordance with the Contract.  

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the 

Contractor.  

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated 
from the Completion Date, within which the contractor is liable for any defects that may develop in the 
handed over works.  

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may 
be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the 

days stated in the Special Conditions of Contract.  

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.  

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final 

Payment Certificate].  

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure].  

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract 
Price is payable, but not the Local Currency.  

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 
appropriate.  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 
Payment], other than the Final Payment Certificate.  

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally 

constituted public authority.  

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, 

including any annexed memoranda comprising agreements between and signed by both Parties.  

“Local Currency” means the currency of Kenya.  

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent 

Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract.  

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 
indicating its dissatisfaction and intention to commence arbitration.  

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special 

Conditions of Contract which constitute Part A of the Special Conditions.  



 

 

“Party” means the Procuring Entity or the Contractor, as the context requires.  

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].  

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].  

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 

Security].  

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.  

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 

Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 

Works. “Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available 

by the Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; 

but does not include Plant which has not been taken over by the Procuring Entity.  

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and 
other employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, 
by the Procuring Entity or the Engineer, as Procuring Entity's Personnel.  

“Procuring Entity” means the Entity named in the Special Conditions of Contract.  

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person 
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract and shall be an “Architect” 
or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 

registered under Engineers Registration Act Cap 530.  

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor  

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the 
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 

[Provisional Sums].  

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-
Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of 

Retention Money].  

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the 
Form of Tender, as included in the Contract.  

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)  

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref 
actual and interpretative about the surface and sub-surface condition sat the Site.  

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, 
and to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract 

as forming part of the Site.  

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works.  



 

 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of 

the Works. It does not necessarily coincide with the Site possession date(s).  

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 

Price and Payment], for a payment certificate.  

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works.  

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].  

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required 

on Site for the execution and completion of the Permanent Works and the remedying of any defects.  

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are 

needed for construction or installation of the Works.  

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract.  

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried 

out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by 

the Procuring Entity.  

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or 
instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works 

or a Section (as the case may be) are taken over by the Procuring Entity.  

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated 

in the Special Conditions of Contract (with any extension calculated from the Commencement Date.  

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.  

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments].  

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the 
Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary 

Works, or either of them as appropriate.  

 1.2  Interpretation  

In the Contract, except where the context requires otherwise:  

a) Words indicating one gender include all genders;  

b) words indicating the singular also include the plural and words indicating the plural also include the 
singular;  

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded 
in writing;  

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 
in a permanent record; and  

The marginal words and other headings shall not be taken into consideration in the interpretation of these 

Conditions.  

 1.3  Communications  

1.3.1  Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these communications shall be:  



 

 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or  transmitted using any of 
the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and  

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special 
Conditions of Contract. However:  

i) if the recipient gives notice of another address, communications shall thereafter be delivered accordingly; 

and ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to 

the address from which the request was issued.  

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. 
When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice 
is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other 

Party, as the case may be.  

 1.4  Law and Language  

 1.4.1  The Contract shall be governed by the laws of Kenya.  

1.4.2 The ruling language of the Contract shall be English.  

  

 1.5  Priority of Documents  

The documents forming the Contract are to be taken as mutually explanatory of one another. For the 
purposes of interpretation, the priority of the documents shall be in accordance with the following 

sequence:  

a) The Contract Agreement,  

b) The Letter of Acceptance,  

c) The Special Conditions – Part A,  

d) the Special Conditions – Part B  

e) the General Conditions of Contract  

f) the Form of Tender,  

g) the Specifications and Bills of Quantities  

h) the Drawings, and  

i) the Schedules and any other documents forming part of the Contract.  

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary 

clarification or instruction.  

 1.6  Contract Agreement  

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based 
upon the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) 
imposed by law in connection with entry into the Contract Agreement shall be borne by the Procuring 
Entity.  

 1.7  Assignment  

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under 

the Contract. However, the contractor:  

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and  

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract.  



 

 

 1.8  Care and Supply of Documents  

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 

shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.  

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until 
taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to 
the Architect two copies of each of the Contractor's Documents.  

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all 

reasonable times.  

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect.  

 1.9  Timely provision of Drawings or Instructions  

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted 
if any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall 
be reasonable. The notice shall include details of the necessary drawing or instruction, details of why and 
by when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if 
it is late.  

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting 
details, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and  

b) payment of any other associated costs accrued, which shall be included in the Contract Price.  

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor 
shall not be entitled to such extension of time, or costs accrued.  

 1.10  Procuring Entity's Use of Contractor's Documents  

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property 
rights in the Contractor's Documents and other design documents made by (or on behalf of) the 

Contractor.  

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's 

Documents, including making and using modifications of them. This license shall:  

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works,  

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and  



 

 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 

replacements of any computers supplied by the Contractor.  

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall 
not, without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf 

of) the Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2.  

 1.11  Contractor's Use of Procuring Entity's Documents  

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual 
property rights in the Specification, the Drawings and other documents made by (or on behalf of) the 
Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these 
documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent, be 
copied, used or communicated to a third party by the Contractor, except as necessary for the purposes of 
the Contract.  

 1.12  Confidential Details  

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation.  

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the 
Contract or to comply with applicable Laws. Each of them shall not publish or disclose any particulars 
of the Works prepared by the other Party without the previous agreement of the other Party. However, 
the Contractor shall be permitted to disclose any publicly available information, or information 

otherwise required to establish his qualifications to compete for other projects.  

 1.13  Compliance with Laws  

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated 
in the Special Conditions of Contract:  

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 
similar permission for the Permanent Works, and any other permissions described in the Specifications 
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 

and hold the Contractor harmless against and from the consequences of any failure to do so; and  

  
b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 

accomplish these actions and shows evidence of its diligence.  

 1.14  Joint and Several Liability  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons:  

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the  

Contract;  

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and  



 

 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 

Entity.  

 1.15  Inspections and Audit by the Procuring Entity  

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and 
shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory 
Authority, Procuring Entity and/or persons appointed or designated by the Government of Kenya to 
inspect the Site and/or the accounts and records relating to the procurement process, selection and/or 
contract execution, and to have such accounts and records audited by auditors appointed by the 
Procuring Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, 
that acts intended to materially impede the exercise ofthe Procuring Entity's inspection and audit rights 
constitute a prohibited practice subject to contract termination (as well as to a determination of in 
eligibility pursuant to the Procuring Entity's prevailing sanctions procedures).   

 2.  THE PROCURING ENTITY  

 2.1  Right of Access to the Site  

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site 
within the time (or times) stated in the Special Conditions of Contract. The right and possession may 
not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the 
Contractor) possession of any foundation, structure, plant or means of access, the Procuring Entity shall 
do so in the time and manner stated in the Specification. However, the Procuring Entity may withhold 
any such right or possession until the Performance Security has been received.  

2.1.2  If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the 

Contractor right of access to, and possession of, the Site within such times as required to enable the 

Contractor to proceed without disruption in accordance with the programme submitted under Sub-

Clause 8.3 [Programme].  

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give 
any such right or possession within such time, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of  

Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit.  

 2.2  Permits, Licenses or Approvals  

2.2.1  The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to 

allow the Contractor to obtain properly:  

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and  

b) any permits, licenses or approvals required by the Laws of Kenya:  

i)  which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 

ii)  for the delivery of Goods, including clearance through customs, and  iii)   for the export 

of Contractor's Equipment when it is removed from the Site.  



 

 

 2.3  Procuring Entity's Personnel  

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 

Procuring Entity's other contractor son the Site:  

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and  

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 

(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].  

 2.4  Procuring Entity's Financial Arrangements  

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable 
the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with 

Clause14 [Contract Price and Payment].  

 3.  THE ENGINEER  

 3.1  Architect Duties and Authority  

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the 
Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 
competent to carry out these duties. The Architect Name and Address shall be provided in the Special 

Conditions of Contract.  

 3.1.2  The Architect shall have no authority to amend the Contract.  

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity 
before exercising a specified authority, the requirements shall be as stated in the Special Conditions of 

Contract. The Procuring Entity shall promptly inform the Contractor of any change to the authority 
attributed to the Engineer.  

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval 

is required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence 

of such approval before complying with the instruction. 3.1.5 Except as otherwise stated in these Conditions:  

  
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shall be deemed to act for the Procuring Entity;  

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the  

Contract;  

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and noncompliances; and  

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor 
within 14 days of receipt.  

 3.1.6  The following provisions shall apply:  

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-

following Sub-Clauses of these Conditions:  

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.  

b) Sub-Clause 13.1: instructing a Variation, except;  



 

 

i) In an emergency situation as determined by the Engineer, or  

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract.  

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2.  

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies.  

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor 
to execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to 
abate or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the 
Procuring Entity, with any such instruction of the Engineer. The Architect shall determine an addition to 
the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify the 
Contractor accordingly, with a copy to the Procuring Entity.  

 3.2  Delegation by the Engineer  

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation 
or revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to 

determine any matter in accordance with Sub-Clause 3.5 [Determinations].  

 3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to  

issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, 
certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by 
an assistant, in accordance with the delegation, shall have the same effect as though the act had been an 

act of the Engineer. However:  

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore 
not prejudice the right of the Architect to reject the work, Plant or Materials;  

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the 

matter to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction.  

 3.3  Instructions of the Engineer  

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may be necessary for the execution of the Works and the remedying of any defects, all in 
accordance with the Contract. The Contractor shall only take instructions from the Engineer, or from an 

assistant to whom the appropriate authority has been delegated under Clause 3.2.1.  

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any 
matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the 
Architec tor a delegated assistant:   

a) Gives an oral instruction,  

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 

working days after giving the instruction, and  

  

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 

the confirmation,  



 

 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as 

the case may be).  

 3.4  Replacement of the Engineer  

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 
days before the intended date of replacement, give notice to the Contractor of the name, address and 
relevant experience of the intended person to replace the Engineer.  

 3.5  Determinations  

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance 

with the Contract, taking due regard of all relevant circumstances.  

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 

Clause 20 [Claims, Disputes and Arbitration].  

 4.  THE CONTRACTOR  

 4.1  Contractor's General Obligations  

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the 
Works.  

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects.  

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country.  

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be 
responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant 
and Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise 
be responsible for the design or specification of the Permanent Works.  

 4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which  

the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer.  

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 

otherwise stated in the Special Conditions:  

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract;  

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs;  

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and  

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 



 

 

Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 

reassemble, adjust and repair this part of  

the Works. Such part shall not be considered to be completed for the purposes of taking-over under Sub-
Clause 10.1 [Taking Over of the Works and Sections] until these documents and manuals have been 
submitted to the Engineer.  

 4.2  Performance Security  

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount 
stated in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or 
in a freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in the 
Special Conditions of Contract, this Sub-Clause shall not apply.  

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after 
receiving the Notification of Award and shall send a copy to the Engineer. The Performance Security 
shall be issued by a reputable bank selected by the Contractor and shall be in the form annexed to the 
Special Conditions, as stipulated by the Procuring Entity in the Special Conditions of Contract, or in 

another form approved by the Procuring Entity.  

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor 
has executed and completed the Works and remedied any defects. If the terms of the Performance 
Security specify its expiry date, and the Contractor has not become entitled to receive the Performance 
Certificate by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 

Performance Security until the Works have been completed and any defects have been remedied.  

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract.  

4.2.5  The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from a claim under the Performance 

Security to the extent to which the Procuring Entity was not entitled to make the claim.  

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving 

a copy of the Taking-Over Certificate.  

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a 
result of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in 
a specific currency, the Contractor shall at the Architect request promptly increase, or may decrease, as 
the case may be, the value of the Performance Security in that currency by an equal percentage.  

 4.3  Contractor's Representative  

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to 
act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address 
shall be provided in the Special Conditions of Contract.  

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently 
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as 
Contractor's Representative, the Contractor shall similarly submit the name and particulars of an other 
suitable person for such appointment.  

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint are placement.  



 

 

4.3.4  The whole time of the Contractor's Representative shall be given to directing the Contractor's 

performance of the Contract. If the Contractor's Representative is to be temporarily absent from the Site 

during the execution of the Works, a suitable replacement person shall be appointed, subject to the 

Architect prior consent, and the Architect shall be notified accordingly.  

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 

3.3 [Instructions of the Engineer].  

4.3.6  The Contractor's Representative may delegate any powers, functions and authority to any 
competent person, and may at any time revoke the delegation. Any delegation or revocation shall not take effect 
until the Architect has received prior notice signed by the Contractor's Representative, naming the person and 

specifying the powers, functions and authority being delegated or revoked.  

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said 
language, the Contractor shall make competent interpreters available during all working hours in a 

number deemed sufficient by the Engineer.  

 4.4  Sub-contractors  

4.4.1  The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract 

the works as provided in Clause 34.2.  

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, 
as if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:  

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract 

for which the Subcontractor is named in the Contract;  
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;  

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 
commencement of each Subcontractor's work, and of the commencement of such work on the Site; and  

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 

by Procuring Entity].  

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor.  

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya 
to be appointed as Subcontractors.  

 4.5  Assignment of Benefit of Subcontract  

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period 
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to 
the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the 
Contractor shall have no liability to the Procuring Entity for the work carried out by the Subcontractor 

after the assignment takes effect.  

 4.6  Co-operation  

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to:  

a) The Procuring Entity's Personnel,  

b) Any other contractors employed by the Procuring Entity, and  

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 

or near the Site of any work not included in the Contract.  



 

 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may 
include the use of Contractor's Equipment, Temporary Works or access arrangements which are the 
responsibility of the Contractor.  

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 
foundation, structure, plant or means of access in accordance with Contractor's Documents, the 
Contractor shall submit such documents to the Architect in the time and manner stated in the 
Specification.  

  
 4.7  Setting Out of the Works  

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified 
in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning 

of all parts of  

the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.  

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, 

but the Contractor shall use reasonable efforts to verify their accuracy before they are used.  

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error 
in these items of reference, and an experienced contractor could not reasonably have discovered such 
error and avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of  

Time for Completion], and  

b) payment of any such costs accrued, which shall be included in the Contract Price.  

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise.  

 4.8  Safety Procedures  

  

The Contractor shall:  

a) Comply with all applicable safety regulations,  

b) Takec are for the safety of all persons entitled to be on the Site,  

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger 
to these persons,  

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 
Clause 10  

[Procuring Entity's Taking Over], and  

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 
necessary, because of the execution of the Works, for the use and protection of the public and of owners 

and occupiers of adjacent land.  

 4.9  Quality Assurance  

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements 
of the Contract. The system shall be in accordance with the details stated in the Contract. The Architect 

shall be entitled to audit any aspect of the system.  

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for information 
before each design and execution stage is commenced. When any document of a technical nature is 



 

 

issued to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the 

document itself.  

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 

obligations or responsibilities under the Contract.  

 4.10  Site Data  

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base 
Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions 
at the Site, including environmental aspects. The Procuring Entity shall similarly make available to the 
Contractor all such data which come into the Procuring Entity's possession after the Base Date. The 
Contractor shall be responsible for interpreting all such data.  

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to 
have obtained all necessary information as to risks, contingencies and other circumstances which may 
influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have 
inspected and examined the Site, its surroundings, the above data and other available information, and 
to have been satisfied before submitting the Tender as to all relevant matters, including (without 

limitation):  

a) The form and nature of the Site, including sub-surface conditions,  

b) the hydrological and climatic conditions,  

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects,  

d) the Laws, procedures and labour practices of Kenya, and  

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 
and other services.  
  

 4.11  Sufficiency of the Accepted Contract Amount  

  
 4.11.1  The Contractor shall be deemed to:  

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and  

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data].   

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 
obligations under the Contract (including those under Provisional Sums, if any) and all things necessary 
for the proper execution and completion of the Works and the remedying of any defects.  

 4.12  Unforeseeable Physical Conditions  

  
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other 

physical obstructions and pollutants, which the Contractor encounters at the Site when executing the 
Works, including subsurface and hydrological conditions but excluding climatic conditions.   

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, 
the Contractor shall give notice to the Architect as soon as practicable.   

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall 
set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall 
continue executing the Works, using such proper and reasonable measures as are appropriate for the 
physical conditions, and shall comply with any instructions which the Architect may give. If an 

instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.  

  



 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives 
such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be 
entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:  

  

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of  

Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.   
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and 
(if so) to what extent these physical conditions were Unforeseeable, and (ii) the matters described in 
sub-paragraphs (a) and (b) above related to this extent.  

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect 
may also review whether other physical conditions in similar parts of the Works (if any) were more 
favorable than could reasonably have been foreseen when the Contractor submitted the Tender. If and to 
the extent that these more favorable conditions were encountered, the Architect may proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine the reductions in Cost which 
were due to these conditions, which may be included (as deductions) in the Contract Price and Payment 
Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all these reductions, 
for all the physical conditions encountered in similar parts of the Works, shall not result in a net reduction 
in the Contract Price.   

4.12.7  The Architect shall take account of any evidence of the physical conditions foreseen by the 
Contractor when submitting the Tender, which shall be made available by the Contractor, but shall not be bound 

by the Contractor's interpretation of any such evidence.  

 4.13  Rights of Way and Facilities  

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the 
Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side 
the Site which he may require for the purposes of the Works.  

 4.14  Avoidance of Interference  

  
 4.14.1  The Contractor shall not interfere unnecessarily or improperly with:  

a) The convenience of the public, or  

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are public 

or in the possession of the Procuring Entity or of others.  

  
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 

interference. 4.15 Access Route  

  
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access 

routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge 
from being damaged  

by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of 
appropriate vehicles and routes.  

  
 4.15.2  Except as otherwise stated in these Conditions:  

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be required 
for his use of access routes;  



 

 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions;  

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route;  

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and  

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 
shall be borne by the Contractor.  

 4.16  Transport of Goods  

  

Unless otherwise stated in the Special Conditions:  

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site;  

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 
protecting all Goods and other things required for the Works; and  

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall 

negotiate and pay all claims arising from their transport.  

 4.17  Contractor's Equipment  

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, 
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. The 
Contractor shall not remove from the Site any major items of Contractor's Equipment without the consent 
of the Engineer. However, consent shall not be required for vehicles transporting Goods or Contractor's 

Personnel off Site.  

 4.18  Protection of the Environment  

  
4.18.1  The contractor shall comply with the applicable environmental laws, regulations and 

policies.   
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and 

to limit damage and nuisance to people and property resulting from pollution, noise and other results of 
his operations.  

4.18.3  The Contractors shall ensure that emissions, surfaced is charges and effluent from the Contractor's 

activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 4.19 

 Electricity, Water and Gas  

  
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and 

other services he may require for his construction activities and to the extent defined in the 
Specifications, for the tests.   

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, 
gas and other services as may be available on the Site and of which details and prices are given in the 
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of 

these services and for measuring the quantities consumed.  

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-

Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.  

 4.20  Procuring Entity's Equipment and Free-Issue Materials  

  



 

 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated 
in the Specification. Unless otherwise stated in the Specification:  

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that  

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 

Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.   
4.20.1  The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 

Procuring Entity.   
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with 

the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these 
materials at the time and place specified in the Contract. The Contractor shall then visually inspect them 
and shall promptly give notice to the Architect of any shortage, defect or default in these materials. 
Unless otherwise agreed by both Parties, the Procuring Entity shall immediately rectify the notified 
shortage, defector default.   

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring 

Entity of liability for any shortage, defect or default not apparent from a visual inspection.  

 

4.21 Progress Reports  

  
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 

thereafter, each within 7 days after the last day of the period to which it relates.  

  
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:  

  

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]),  

b) photographs showing the status of manufacture and of progress on the Site;  

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture 
location, percentage progress, and the actual or expected dates of:  

i)  commencement of 

manufacture,  

ii)  Contractor's 

inspections, iii) tests, 

and  

iv)  shipment and arrival at 

the Site;  

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];  

e) copies of quality assurance documents, test results and certificates of Materials;  

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub- 
Clause 20.1  

[Contractor's Claims];  

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 
aspects and public relations; and  



 

 

h) comparison so factual and planned progress, with details of any events or circumstances which may 
jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted 

to overcome delays.  

 4.22  Security of the Site  

  
Unless otherwise stated in the Special Conditions:  

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and  

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel; 

and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as 

authorized personnel of the Procuring Entity's other contractors on the Site.  

 4.23  Contractor's Operations on Site  

  
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained 

by the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all 
necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and 
these additional areas, and to keep them off adjacentl and.  

  
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor 
shall clear away and remove from the Site any wreckage, rubbish and Temporary Works which are no 
longer required.  

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 
Contract.  

 4.24  Fossils  

  
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological 

or archaeological interest found on the Site shall be placed under the care and authority of the Procuring 
Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other 

persons from removing or damaging any of these findings.  

  
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who 

shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from 
complying with the instructions, the Contractor shall give a further notice to the Architect and shall be 
entitled subject to Sub- Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

 5.  NOMINATED SUBCONTRACTORS  

 5.1  Definition of “nominated Subcontractor”  

In this Contract, “nominated Subcontractor” means a Subcontractor:  

a) Who is nominated by the Procuring Entity, or  

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].  



 

 

 5.2  Objection to Nomination  

  
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom 
the Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) 
any of the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor 
against and from the consequences of the matter:  

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength;  

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or  

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall:  

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge 
hisobligations and liabilities under the Contract;  

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in connection 
with the Contract and from the consequences of any failure by the Subcontractor to perform these 
obligations or to fulfil these liabilities, and  

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums due 
under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors].  

  

 5.3  Payments to nominated Subcontractors  
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 

Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance with 

the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance with 

sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of 

Payments].  

 

5.4 Evidence of Payments  

  
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor 
has received all amounts due in accordance with previous Payment Certificates, less applicable 
deductions for retention or otherwise. Unless the Contractor:  

(a) Submits this reasonable evidence to the Engineer, or  

(b) i)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to 
pay these amounts, and  

iii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of 

the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the 

nominated Subcontractor, part or all of such amounts previously certified (less applicable deductions) 

as are due to the nominated Subcontractor and for which the Contractor has failed to submit the 

evidence described in subparagraphs (a) or (b) above. The Contractor shall then repay, to the 

Procuring Entity, the amount which the nominated Subcontractor was directly paid by the Procuring 

Entity.    
  

 6.  STAFF AND LABOR  

 6.1  Engagement of Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when 
appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ 

staff and labor with appropriate qualifications and experience from sources within Kenya.  



 

 

 6.2  Rates of Wages and Conditions of Labor  

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions 
are applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than 
the general level of wages and conditions observed locally by Procuring Entity's whose trade or industry 

is similar to that of the Contractor.  

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes 
in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax 
under the Laws of Kenya for the time being in force, and the Contractor shall perform such duties in 

regard to such deductions there of as may be imposed on him by such Laws.  

 6.3  Persons in the Service of Procuring Entity  

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring 
Entity's Personnel.  

 6.4  Lab or Laws  

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, 
immigration and emigration, and shall allow them all their legal rights. The Contractor shall require his 
employees to obey all applicable Laws, including those concerning safety at work.  

 6.5  Working Hours  

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless:  

a) Otherwise stated in the Contract,  

b) The Architect gives consent, or  

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 
in which case the Contractor shall immediately advise the Engineer, provided that work done outside 

the normal working hours shall be considered and paid for as overtime.  

 6.6  Facilities for Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also 
provide facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor 
shall not permit any of the Contractor's Personnel to maintain any temporary or permanent living 

quarters within the structures forming part of the Permanent Works.  

 6.7  Health and Safety  

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that 
medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and 
at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements 
are made for all necessary welfare and hygiene requirements and for the prevention of epidemics.  

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety 
and protection against accidents. This person shall be qualified for this responsibility and shall have the 
authority to issue instructions and take protective measures to prevent accidents. Throughout the 
execution of the Works, the Contractor shall provide what ever is required by this person to exercise this 

responsibility and authority.  



 

 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 
occurrence. The Contractor shall maintain records and make reports concerning health, safety and 

welfare of persons, and damage to property, as the Architect may reasonably require.  

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases 
via an approved service provider and shall undertake such other measures taken to reduce the risk of the 
transfer of these diseases between and among the Contractor's Personnel and the local community, to 

promote early diagnosis and to assist affected individuals.  

 6.8  Contractor's Superintendence  

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, 

inspect and test the work.  

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to 
be carried out (including the methods and techniques required, the hazards likely to be encountered and 

methods of preventing accidents), for the satisfactory and safe execution of the Works.  

 6.9  Contractor's Personnel  

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective 
trades or occupations. The Contractors Key personnel shall be named in the Special Conditions of 
Contract. The Architect may require the Contractor to remove (or cause to be removed) any person 
employed on the Site or Works, including the Contractor's Representative if applicable, who:  

a) Persists in any misconduct or lack of care,  

b) Carries out duties in competently or negligently,  

c) fails to conform with any provisions of the Contract,  

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or  

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution of the Works.  

 6.9.2  If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.  

 6.10  Records of Contractor's Personnel and Equipment  

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each 
calendar month, in a form approved by the Engineer, until the Contractor has completed all work which 
is known to be outstanding at the completion date stated in the Taking-Over Certificate for the Works.  

 6.11  Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of 
persons and property on and near the Site.  

 6.12  Foreign Personnel  

6.12.1  The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills.  

6.12.2  The Contractor shall be responsible for the return of any foreign personnel to the place where they were 

recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members 

of their families, the Contractor shall similarly be responsible for making the appropriate arrangements 

for their return or burial.  



 

 

 6.13  Supply of Water  

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and  

other water for the use of the Contractor's Personnel.  

 6.14  Measures against Insect and Pest Nuisance  

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel 
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 
Contractor shall comply with all the regulations of the local health authorities, including use of 

appropriate insecticide.  

 6.15  Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, 
give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, 

gift, barter or disposal there of by Contractor's Personnel.  

 6.16  Prohibition of Forced or Compulsory Labour  

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 

arrangements.  

 6.17  Prohibition of Harmful Child Labor  

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to 
be hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, 
mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions 
for employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children 

below the age of 18 years shall not be employed in dangerous work.  

 6.18  Employment Records of Workers  

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The 
records shall include the names, ages, genders, hours worked and wages paid to all workers. These 
records shall be summarized on a monthly basis and submitted to the Engineer. These records shall be 
included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's 

Personnel and Equipment].  

 6.19  Workers' Organizations  

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to 

join workers' organizations of their choosing without interference.  

 6.20  Non-Discrimination and Equal Opportunity  

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment 
and shall not discriminate with respect to aspects of the employment relationship, including recruitment 
and hiring, compensation (including wages and benefits), working conditions and terms of employment, 
access to training, promotion, termination of employ mentor retirement, and discipline.  

  



 

 

 7.  PLANT, MATERIALS AND WORKMANSHIP  

 7.1  Manner of Execution  

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works:  

a) In the manner (if any) specified in the Contract,  

b) in a proper workman like and careful manner, in accordance with recognized good practice, and  

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract.   

 7.2  Samples  

The Contractor shall submit the following samples of Materials, and relevant information, to the 
Architect for consent prior to using the Material sin or for the Works:  

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and  

b) additional samples instructed by the Architect as a Variation.  

Each sample shall be labeled as to origin and intended use in the Works.  

 7.3  Inspection  

 7.3.1  The Procuring Entity's Personnel shall at all reasonable times:  

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, 
and  

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 

Plant and production and manufacture of Materials.  

7.3.2  The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 

including providing access, facilities, permissions and safety equipment. No such activity shall relieve 

the Contractor from any obligation or responsibility.  

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, 
put out of sight, or packaged for storage or transport. The Architect shall then either carry out the 
examination, inspection, measurement or testing without unreasonable delay, or promptly give notice to 
the Contractor that the Architect does not require to do so. If the Contractor fails to give the notice, he 
shall, if and when required by the Engineer, uncover the work and there after reinstate and make good, 

all at the Contractor's cost.  

 7.4  Testing  

 7.4.1  This Sub-Clause shall apply to all tests specified in the Contract.  

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, 
materials, and suitably qualified and experienced staff, as are necessary to carry out the specified tests 
efficiently. The Contractor shall agree, with the Engineer, the time and place fort he specified testing of 

any Plant, Materials and other parts of the Works.  

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that 
the tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying 

out this Variation shall be borne by the Contractor, not withstanding other provisions of the Contract.  

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend 
the tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with 



 

 

the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been 
made in the Architect presence.  

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of 
a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect 
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of  

Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters.  

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the 
specified tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a 
certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed to have 

accepted the readings as accurate.  

 7.5  Rejection  

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship 
is found to be defective or otherwise not in accordance with the Contract, the Architect may reject the 
Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall 
then promptly make good the defect and ensure that the rejected item complies with the Contract.  

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated 
under the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur 
additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these 
costs to the Procuring Entity.  

 7.6  Remedial Work  

 7.6.1  Not withstanding any previous test or certification, the Architect may instruct the Contractor to:  

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,  

b) remove and re-execute any other work which is not in accordance with the Contract, and  

c) execute any work which is urgently required for the safety of the Works, whether because of an accident, 
unforeseen able event or otherwise.  

  
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).  

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and 
pay other persons to carry out the work. Except to the extent that the Contractor would have been entitled 
to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay 

to the Procuring Entity all costs arising from this failure.  

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 

accordance with Clause 15.  

 7.7  Ownership of Plant and Materials  

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the 

property of the Procuring Entity at whichever is the earlier of the following times, free from liens and other 

encumbrances: a)  When it is incorporated in the Works;  

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension].  



 

 

 7.8  Royalties  

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 
payments for: a) Natural materials obtained from outside the Site, and  

b)  the disposal of material from demolitions and excavations and of other surplus material (whether 

natural or man made), except to the extent that disposal are as within the Site are specified in the 

Contract.   

 8.  COMMENCEMENT, DELAYS AND SUSPENSION  

 8.1  Commencement of Works  

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is 
received by the Contractor:  

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya;  

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works.  

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 

that the corresponding bank guarantee has been delivered by the Contractor.  

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Termination by Contractor].  

8.1.3  The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 

Commencement Date and shall then proceed with the Works with due expedition and without delay.  

 8.2  Time for Completion  

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including:  

a) Achieving the passing of the Tests on Completion, and  

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections].  

  

 8.3  Programme  

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the 
Contractor's obligations. Each programme shall include:  

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing,  

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated  

Subcontractors]),  

c) the sequence and timing of inspections and tests specified in the Contract, and  

d) a supporting report which includes:  

i) a general description of the methods which the Contractor intends to adopt, and of the major  

 stages, in the execution of the Works, and  



 

 

ii) details showing the Contractor's reasonable estimate of the number of each class of  

Contractor's Personnel and of each type of Contractor's Equipment, required on the Site for each 
major stage.  

  

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating 
the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance 
with the programme, subject to his other obligations under the Contract. The Procuring Entity's 

Personnel shall be entitled to rely upon the programme when planning their activities.  

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the execution 
of the Works.  

  

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) 
to comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, 
the Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.  

  

 8.4  Extension of Time for Completion  

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the 
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking 
Over of the Works and Sections] is or will be delayed by any of the following causes:  

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 
13.3 [Variation  

Procedure]) or other substantial change in the quantity of an item of work included in the Contract,  

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c)  exceptionally adverse climatic conditions,  

   

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 
actions, or  

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors.  

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous 

determinations and may increase, but shall not decrease, the total extension of time.  

 8.5  Delays Caused by Authorities  

If the following conditions apply, namely:  

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya,  

b) These authorities delay or disrupt the Contractor's work, and  

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 

of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].   

 

 8.6  Rate of Progress  

 8.6.1  If, at anytime:  

a) Actual progress is too slow to complete within the Time for Completion, and/or  



 

 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion.  

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may 
require increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at 
the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these 

costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.  

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be 
paid by the Procuring Entity, without generating, however, any other additional payment benefit to the 

Contractor.  

 8.7  Delay Damages  

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject 
to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity 
for this default. These delay damages shall be the sum stated in the Special Conditions of Contract, 
which shall be paid for everyday which shall elapse between the relevant Time for Completion and the 
date stated in the taking-Over Certificate. However, the total amount due under this Sub-Clause shall 

not exceed the maximum amount of delay damages (if any) stated in the Special Conditions of Contract.  

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in 
the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion 
of the Works. These damages shall not relieve the Contractor from his obligation to complete the Works, 

or from any other duties, obligations or responsibilities which he may have under the Contract.  

 8.8  Suspension of Work  

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. 
During such suspension, the Contractor shall protect, store and secure such part or the Works against 

any deterioration, loss or damage.  

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified 

and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.  

 8.9  Consequences of Suspension  

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under 
Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice 
to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of  

Time for Completion], and  

b) Payment of any such Cost, which shall be included in the Contract Price.  

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] 

to agree or determine these matters.  

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, 
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the 
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].  



 

 

 8.10  Payment for Plant and Materials in Event of Suspension  

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
Materials which have not been delivered to Site, if:  

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, 
and  

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions.  

 8.11  Prolonged Suspension  

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 30 
days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the suspension 
as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If the suspension 
affects the whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2 

[Termination by Contractor]. 8.12 Resumption of Work  

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly 

examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make 

good any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during 

the suspension after receiving from the Architect an instruction to this effect under Clause 13 [Variations 

and Adjustments].  

  

 9.  TESTS ON COMPLETION  

 9.1  Contractor's Obligations  

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 

[Contractor's General Obligations].  

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the 
Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests 
on Completion shall be carried out within 14 days after this date, on such day or days as the Architect 

shall instruct.  

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect 
of any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. 
As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a 

certified report of the results of these Tests to the Engineer.  

 9.2  Delayed Tests  

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] 

(fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.  

 9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the  

Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Tests on such day or days within that period as the Contractor may fix and of which he shall give 

notice to the Engineer.  

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring 
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 
Completion shall then be deemed to have been carried out in the presence of the Contractor and the 

results of the Tests shall be accepted as accurate.  



 

 

 9.3  Retesting of related works  

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, 
and the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related 

work, to be repeated under the same terms and conditions.  

 9.4  Failure to Pass Tests on Completion  

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to:  

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or  

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the same 

remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects].  

 10.  PROCURING ENTITY'S TAKING OVER  

 10.1  Taking Over of the Works and Sections  

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over 
by the Procuring Entity when (i) the Works have been completed in accordance with the Contract, 
including the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-
paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to 

have been issued in accordance with this Sub-Clause.  

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 
days before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the 
Works are divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for 

each Section.  

 10.1.3  The Architect shall, within 30 days after receiving the Contractor's application:  

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 
completed in accordance with the Contract, except for any minor out standing work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or  

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 

enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 

issuing a further notice under this Sub-Clause.  

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application 
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in 
accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel 
ast day of that period.  

 10.2  Taking Over of Parts of the Works  

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any 

part of the Permanent Works.  

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is 
either specified in the Contract or agreed by both Parties) unless and until the Architect has issued a 
Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the Works 
before the Taking-Over  

Certificate is issued:  

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,  

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and  



 

 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.  

10.2.3  After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be 

given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests 

on Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before 

the expiry date of the relevant Defects Notification Period.  

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the 
Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor 
shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to payment of any such accrued costs, which shall be included in the Contract Price. After receiving this 
notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine this accrued cost.  

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the delay 
damages for the remainder of the Section (if any) in which this part is included shall also be reduced. 
For any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction 
in these delay damages shall be calculated as the proportion which the value of the part so certified bears 
to the value of the Works or Section (as the case may be) as a whole. The Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The 
provisions of this paragraph shall only apply to the daily rate of delay damages under SubClause 8.7 
[Delay Damages] and shall not affect the maximum amount of these damages.   

 10.3  Interference with Tests on Completion  

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a 
cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken 
over the Works or Section (as the case may be) on the date when the Tests on Completion would 

otherwise have been completed.  

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out 
the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. 
The Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in 

accordance with the relevant provisions of the Contract.  

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of  

Time for Completion], and  

b) payment of any such accrued costs, which shall be included in the Contract Price.  

  
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

 10.4  Surfaces Requiring Reinstatement  

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works 

shall not be deemed to certify completion of any ground or other surfaces requiring reinstatement.  



 

 

 11.  DEFECTS LIABILITY  

 11.1  Completion of Outstanding Work and Remedying Defects  

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required 
by the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification 
Period or as soon as practicable there after, the Contractor shall:  

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and  

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 

(as the case may be).  

 11.1.2  If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.  

 11.2  Cost of Remedying Defects  

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the 
work is attributable to:  

a) Any design for which the Contractor is responsible,  

b) Plant, Materials or workmanship not being in accordance with the Contract, or  

c) Failure by the Contractor to comply with any other obligation.  

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall 
apply.  

 11.3  Extension of Defects Notification Period  

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 
extension of the Defects Notification Period for the Works or a Section if and to the extent that the 
Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used for 
the purposes for which they are intended by reason of a defect or by reason of damage attributable to the 

Contractor. However, a Defects Notification Period shall not be extended by more than two years.  

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension 
of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations 
under this Clause shall not apply to any defects or damage occurring more than two years after the 

Defects Notification Period for the Plant and/ or Materials would otherwise have expired.  

 11.4  Failure to Remedy Defects  

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by 
the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given 
reasonable notice of this date.  

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was 
to be executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the 
Procuring Entity may (at his option):  

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5 
[Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring 
Entity in remedying the defect or damage;  

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with SubClause 3.5 [Determinations]; or  



 

 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as the 
case may be), plus financing costs and the cost of dismantling the same, clearing the Site and returning 

Plant and Materials to the Contractor.  

 11.5  Removal of Defective Work  

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as are 
defective or damaged. This consent may require the Contractor to increase the amount of the 
Performance Security by the full replacement cost of these items, or to provide other appropriate 
security.  

 11.6  Further Tests  

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect 
may require the repetition of any of the tests described in the Contract. The requirement shall be made 
by notice within 14 days after the defect or damage is remedied.  

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that 
they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of 

Remedying Defects], for the cost of the remedial work.  

 11.7  Right of Access  

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the 
Works as is reasonably required in order to comply with this Clause, except as may be inconsistent with 

the Procuring Entity's reasonable security restrictions.  

 11.8  Contractor to Search  

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works 
that have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at 
the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search 
plus profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 
[Determinations] and shall be included in the Contract Price.  

 11.9  Completion Certificate  

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 
Architect has issued the Completion Certificate to the Contractor, stating the date on which the 
Contractor completed his obligations under the Contract.  

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of 

the Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 

and completed and tested all the Works, including remedying any defects. A copy of the Completion Certificate 

shall be issued to the Procuring Entity. 11.9.3 Only the Completion Certificate shall be deemed to constitute 

acceptance of the Works.  

  

 11.10  Unfulfilled Obligations  

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and 

extent of unperformed obligations, the Contract shall be deemed to remain in force.  



 

 

 11.11  Clearance of Site  

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.  

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring 
Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or 
disposal and restoring the Site.  

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than 

the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.  

 12.  MEASUREMENT AN DEVALUATION  

 12.1  Works to be Measured  

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor 
shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 
14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities 

and other particulars detailing the amounts which he considers to be entitled under the Contract.  

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given 
to the Contractor's Representative, who shall:  

a) promptly either attend or send another qualified representative to assist the Architect in making the 
measurement, and  

b) supply any particulars requested by the Engineer.  

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate.  

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to 
examine and agree the records with the Engineer, and shall sign the same when agreed. If the Contractor 
does not attend, the records shall be accepted as accurate.  

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be 
inaccurate. After receiving  

this notice, the Architect shall review the records and either confirm or vary them and certify the payment 
of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days after 

being requested to examine the records, they shall be accepted as accurate.  

 12.2  Method of Measurement  

Except as otherwise stated in the Contract:  

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and  

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules.  

 12.3  Evaluation  

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item.  



 

 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for 

such item in the Contractor, if there is no such item, specified for similar work.  

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 
considered as included in other rates and prices in the Bill of Quantities and will not be paid for 
separately.  

 12.3.4  However, for a new item of work, a new rate or price shall be appropriate for such item of work if:  

a) The work is instructed under Clause13 [Variations and Adjustments],  

b) no rate or price is specified in the Contract for this item, and  

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract.  

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or 
prices are relevant for the new item of work, it shall be derived from the reasonable Cost of executing 
such work, prevailing market rates, together with profit, taking account of any other relevant matters.  

12.3.6  Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine 

a provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 

commences.  

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is 
not paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities 
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 
worked out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ 
tender price X 100.  

 12.4  Omissions  

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, if:  

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 
been deemed to be covered by a sum forming part of the Accepted Contract Amount;  

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 
and  

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall 
give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 

cost, which shall be included in the Contract Price.  

 13.  VARIATIONS AND ADJUSTMENTS  

 13.1  Right to Vary  

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for 
the Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation 

instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract.  

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice 
to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the 
Goods required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or 
progress of the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the 

instruction.  

 13.1.3  Each Variation may include:  

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation),  

b) changes to the quality and other characteristics of any item of work,  



 

 

c) changes to the levels, positions and/ or dimensions of any part of the Works,  

d) omission of any work unless it is to be carried out by others,  

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated  

Tests on Completion, boreholes and other testing and exploratory work, or  

f) changes to the sequence or timing of the execution of the Works.  

13.1.4  The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and 

until the Architect instructs after obtaining approval of the Procuring Entity.  

 13.2.  Variation Order Procedure  

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the 
nature and form of such variation. As soon as possible after having received such notice, the Contractor 
shall submit to the Engineer:  

a) A description of work, if any, to be performed and a programme for its execution, and  

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 
8.3 or to any of the Contractor's obligations under the Contract, and  

c) the Contractor's proposals for adjustment to the Contract Price.  

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried 
out. If the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly 
identified as such in accordance with the Contractor's submission or as modified by agreement.  

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the 

provisions of Sub-Clause 13.2.2 shall apply.  

 13.2.2  Disagreement on Adjustment of the Contract Price  

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the 
adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or 
Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not 
directly applicable to the specific work in question, suitable rates shall be established by the Architect 
reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in the said Prices, 
the amount shall be such as is in all the circumstances reasonable, reflecting a market price. Due account 
shall be taken of any over-or under-recovery of overheads by the Contractor in consequence of the 

variation. The Contractor shall also be entitled to be paid:  
a) The cost of any partial execution of the Works rendered useless by any such variation,  

b) The cost of making necessary alterations to Plant already manufactured or in the course of manufacture 
or of any work done that has to be altered in consequence of such a variation,  

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as detailed 
in the  

Programme, and  

d) the net effect of the Contractor's finance costs, including interest, caused by the variation.  

The Architect shall on this basis determine the rates or prices to enable on-account payment to be 
included in certificates of payment.  

 13.2.3  Contractor to Proceed  

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be 
bound to these Conditions in so doing as if such variation was stated in the Contract. The work shall not 
be delayed pending the granting of an extension of the Time for Completion or an adjustment to the 
Contract Price under SubClause31.3.  



 

 

 13.3  Value Engineering  

13.3.1 The Contractor may, at anytime, submit to the Architect written proposal which (in the Contractor's 
opinion) will,  

if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, 
maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the 

completed Works, or (iv) otherwise be of benefit to the Procuring Entity.  

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-
Clause 13.3 [Variation Procedure].  

13.2.3  If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties:  

a) The Contractor shall design this part,  

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and  

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:  
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause  

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 

Cost], and  

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 

any improvement in quality, anticipated life or operational efficiencies.  

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 
(c (ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more 

than amount established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.  

 13.4  Variation Procedure for Value Engineering proposal  

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in 
writinga s soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by 
submitting:  

a) A description of the proposed work to be performed and a programme for its execution,  

b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 
8.3  

[Programme] and to the Time for Completion, and  

c) the Contractor's proposal for evaluation of the Variation.  

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor 

shall not delay any work whilst a waiting a response.  

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued 

by the Architect to the Contractor, who shall acknowledge receipt.  

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless 
the Architect instructs or approves otherwise in accordance with this Clause.  

 13.5  Payment in Applicable Currencies  

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the 
applicable currencies shall be specified. For this purpose, reference shall be made to the actual or 
expected currency proportions of the Cost of the varied work, and to the proportions of various 

currencies specified for payment of the Contract Price.  



 

 

 13.6  Provisional Sums  

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect 
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor 
shall include only such amounts, for the work, supplies or services to which the Provisional Sum relates, 
as the Architect shall have instructed. For each Provisional Sum, the Architect May instruct:  

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and valued 
under Sub-Clause 13.3 [Variation Procedure]; and/or  

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price:  

i) The actual amounts paid (or due to be paid) by the Contractor, and ii) a sum for overhead charges and 
profit, calculated as a percentage of these actual amounts by applying the relevant percentage rate (if any) 
stated in the appropriate Schedule. If there is no such rate, the percentage rate stated in the Special 

Conditions of Contract shall be applied.  

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 
accounts or receipts in substantiation.  

 

 13.7  Dayworks  

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on 
a daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in 
the Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the 

Contract, this Sub-Clause shall not apply.  

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any 
Goods.  

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor 
shall delive reach day to the Architect accurate statements induplicate which shall include the following 
details of the resources used in executing the previous day's work:  

a) The names, occupations and time of Contractor's Personnel,  

b) the identification, type and time of Contractor's Equipment and Temporary Works, and  

c) the quantities and types of Plant and Materials used.  

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to 
the Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, 
prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment 

Certificates].  

 13.8  Adjustments for Changes in Legislation  

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the 

Base Date, which affect the Contractor in the performance of obligations under the Contract.  

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of 
these changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of  

Time for Completion], and  



 

 

b) payment of any such Cost, which shall be included in the Contract Price.  

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such 
Cost shall not be separately paid if the same shall already have been taken into account in the indexing 
of any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 

[Adjustments for Changes in Cost].  

 13.9  Adjustments for Changes in Cost  

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local 
and foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-
Clause shall not apply.  

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in 
the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts 
determined by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any 
rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted Contract 
Amount shall be deemed to have included a mounts to cover the contingency of other rises and falls in 
costs.  

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance 
with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae 
for each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work 

valued on the basis of Cost or current prices. The formulae shall be of the following general type:   

 Price Adjustment Formula Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the SCC. If so provided, the amounts certified in each payment certificate, 

before deducting for Advance Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. A separate formula of the type 

specified below applies:  

P = A + B Im/Io where:  

P is the adjustment factor for the portion of the Contract Price payable.  

A and B a recoefficients specified in the SCC, representing then on adjustable and adjustable 
portions, respectively, of the Contract Price payable and I m is the index prevailing at the end of 
the month being invoiced and Ioc is the index prevailing 30 days before Bid opening for inputs 
payable. 
  
NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all currencies, since 

coefficient A, for the non adjustable portion of the payments, is a very approximate figure (usually 

0.15) to take account of fixed cost elements or other nonadjustable components. The sum of the 

adjustments for each currency are added to the Contract Price. 



 

 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is 
in doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values 
of the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the 
purposes of clarification of the source; although these dates (and thus these values) may not correspond 

to the base cost indices.  

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be 
converted into the relevant currency of payment at the selling rate, established by the Central Bank of 
Kenya, of this relevant currency on the above date for which the index is required to be applicable.  

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index 
for the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall 

be recalculated accordingly.  

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there 
after shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry 
of the Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable 

to the Procuring Entity.  

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall 
only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of 
Variations.  

 14.  CONTRACT PRICE AND PAYMENT  

 14.1  The Contract Price  

 14.1.1  Unless otherwise stated in the Special Conditions:  

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract;  

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in  
Legislation];  

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 

and are not to be taken as the actual and correct quantities:  

 i)  of the Works which the Contractor is required to execute, or  

ii)  for the purposes of Clause12 [Measurement and Evaluation]; and  

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 

when preparing Payment Certificates but shall not be bound by it.  

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare 
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall not be 
exempt from the payment of import duties and taxes upon importation.  

 14.2  Advance Payment  

  
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and 

cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total 
advance payment, the number and timing of instalments (if more than one), and the applicable currencies 
and proportions, shall be as stated in the Special Conditions of Contract.  

  
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated 

in the Special Conditions of Contract, this Sub-Clause shall not apply.   



 

 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate 
for the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 
[Application for Interim  

Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in accordance 
with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal to the 
a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected by 
the Contractor and shall be in the form annexed to the Special Conditions or in another form approved 
by the Procuring Entity.   

14.2.4  The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has 

been repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as 

indicated in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the 

advance payment has not been repaid by the date 30 days prior to the expiry date, the Contractor shall 

extend the validity of the guarantee until the advance payment has been repaid.  

  
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid 

through percentage deductions from the interim payments determined by the Architect in accordance 
with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:  

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent  
(30%) of the Accepted Contract Amount less Provisional Sums; and  

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment.  

  
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works 

or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance 
then outstanding shall immediately become due and in case of termination under Clause 15 [Termination 
by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity.  

 14.3  Application for Interim Payment Certificates  

  
14.3.1  The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in 

detail the amounts to which the Contractor considers itself to be entitled, together with supporting 

documents which shall include the report on the progress during this month in accordance with Sub-

Clause4.21 [Progress Reports].  

  
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed:  

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below);  

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with 
Sub- 

Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes 
in Cost];  

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 

Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 



 

 

Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 

Contract;  

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];  

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and  

Materials intended for the Works];  

f) any other additions or deductions which may have become due under the Contractor otherwise, including 
those under Clause 20 [Claims, Disputes and Arbitration]; and  

g) the deduction of amounts certified in all previous Payment Certificates.  

 14.4  Schedule of Payments  

  
14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price 

will be paid, then unless otherwise stated in this schedule:  

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of subparagraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];  

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and  

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based.  

  
 14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 
of the  

payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at 

quarterly intervals, until the Taking-Over Certificate has been issued for the Works.  

 14.5  Plant and Materials intended for the Works  

  
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-

Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in 
the Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included 
as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 
Payment Certificates].   

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-
Clause shall not apply.  

14.5.3 The Architect shall determine and certify each addition if the following conditions are 
satisfied:  

a) The Contractor has:  

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which 
are available for inspection, and  

(ii) submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; and either:  

 b) the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when shipped,  

ii) have been shipped to Kenya, enroute to the Site, in accordance with the 
Contract; and  

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 



 

 

documents reasonably required, and a bank guarantee in a form and issued by an entity approved by 

the Procuring Entity in amounts and currencies  

equal to the amount due under this Sub-Clause: this guarantee may be in a similar form to the form 
referred to in Sub-Clause14.2 [Advance Payment] and shall be valid until the Plant and Materials are 
properly stored on Site and protected against loss, damage or deterioration; or  

                c) the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when delivered to the Site, and  

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract.  

  
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.   

14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due 

when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 

Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall 

be equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant 

and Materials.  

14.6 Issue of Interim Payment Certificates  

  
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting 
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which 
shall state the amount which the Architect fairly determines to be due, with all supporting particulars for 
any reduction or withholding made by the Architect on the Statement if any.  

  
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to 

issue an Interim Payment Certificate in an amount which would (after retention and other deductions) 
be less than the minimum amount of Interim Payment Certificates (if any) stated in the Special 

Conditions of Contract. In this event, the Architect shall give notice to the Contractor accordingly.   
 14.6.3  An Interim Payment Certificate shall not be withheld for any other reason, although:  

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or  

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed.  

  
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly 

be made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the 

Architect acceptance, approval, consent or satisfaction.  

 14.7  Payment  

  
 14.7.1  The Procuring Entity shall pay to the Contractor:  

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2  

[Advance Payment], which ever is later;  

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment  

Certificate; and  



 

 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final 

Statement in accordance with Sub-Clause 16.2 [Termination by Contractor].  

  
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract.  

 14.8  Delayed Payment  

  
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 
Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during 
the period of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 
14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate is issued.   
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean 

rate of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered 

rate, and shall be paid in such currency.  

  
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without 

prejudice to any other right or remedy.  

 14.9  Payment of Retention Money  

  
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money 

shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued 
for a Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This 
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of 
the Section or part, by the estimated final Contract Price.  

  
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of 

the Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over 
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be 
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This 
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of 
the Section by the estimated final Contract Price.  

  
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architect shall be 

entitled to withhold certification of the estimated cost of this work until it has been executed.   
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].  

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for 
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the 
Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to 
the Special Conditions or in another form approved by the Procuring Entity and issued by a reputable 
bank or financial institution selected by the Contractor, for the second half of the Retention Money.  

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 

days after receiving a copy of the Completion Certificate.  

 14.10  Statement at Completion  

  
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to 

the Architect three copies of a Statement at completion with supporting documents, in accordance with 

Sub- Clause  



 

 

14.3 [Application for Interim Payment Certificates], showing:  

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works,  

b) any further sums which the Contractor considers to be due, and  

c) an estimate of any other amounts which the Contractor considers will become due to him under the 
Contract. Estimated amounts shall be shown separately in this Statement at completion.   

 14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].  

 14.11  Application for Final Payment Certificate  

  
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, 

six copies of a draft final statement with supporting documents showing in detail in a form approved by 
the Engineer:  

a) The value of all work done in accordance with the Contract, and  

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.  

  
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of 
said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall 
then prepare and submit to the Architect the final statement as agreed. This agreed statement is referred 
to in these Conditions as the “Final Statement”.  

  
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to 
the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts 
of the draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 
[Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall 
then prepare and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.  

 14.12  Discharge  

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the 
total of the Final Statement represents full and final settlement of all moneys due to the Contractor under 
or in connection with the Contract. This discharge may state that it becomes effective when the 
Contractor has received the Performance Security and the out standing balance of this total, in which 

event the discharge shall be effective on such date.  

 14.13  Issue of Final Payment Certificate  

  
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall 
deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:  

a) The amount which he fairly determines is finally due, and  

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 
for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be.   

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall 
request the Contractor to do so. If the Contractor fails to submit an application within a period of 30 
days, the Architect shall issue the Final Payment Certificate for such amount as he fairly determines to 
be due.  

  

14.14 Cessation of Procuring Entity's Liability  

  



 

 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection 
with the Contract or execution of the Works, except to the extent that the Contractor shall have included 
an amount expressly for it:  

a) in the Final Statement and also,  

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) 

in the Statement at completion described in Sub-Clause 14.10 [Statement at Completion].   
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless 
misconduct by the Procuring Entity.  

  
14.15 Currencies of Payment  

  
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows:  

a) If the Accepted Contract Amount was expressed in Local Currency only:  

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to be 
used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, except as 
otherwise agreed by both Parties;  

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 [Adjustments 

for Changes in Legislation] shall be made in the applicable currencies and proportions; and iii) other 

payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for Interim 

Payment Certificates] shall be made in the currencies and proportions specified in sub- paragraph (a) (i) 

above;  

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 
and proportions specified in the Schedule of Payment Currencies;  

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum 
was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;  

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and  

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 

on the Base Date and determined by the Central Bank of Kenya.  

  

 15.  TERMINATION BY PROCURING ENTITY  

 15.1  Notice to correct any defects or failures  

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 

the Contractor to make good the failure and to remedy it within 30 days.  

 15.2  Termination by Procuring Entity  

15.2.1  The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to:  

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 
[Notice to  

Correct],  

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 
obligations under the Contract,  

c) without reasonable excuse fails:  

i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and Suspension], or ii) 
 to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial Work], 

within 30 days after receiving it,  



 

 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring  

Entity,  

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of theseacts or events, or  

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other 
thing of value, as an induce mentor reward:  

i)  for doing or for bearing to do any action in relation to the Contract, or ii)  for 
showing or for bearing to show favor or disfavor to any person in relation to the Contract, 
or  

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or indirectly) 
to any person any such induce mentor reward as is described in this sub-paragraph (f). However, lawful 
inducements and rewards to Contractor's Personnel shall not entitle termination, or  

g) If the contract or repeatedly fails to remedy delivers defective work,  

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, in competing for or in executing the Contract.  

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 

paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.  

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 

Procuring Entity, under the Contractor otherwise.  

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the 
assignment of any subcontract, and (ii) for the protection of life or property or for the safety of the 
Works.  

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to 
do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and 

other design documents made by or on behalf of the Contractor.  

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will 
be released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at 
the risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment 
due to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this 
payment. Any balance of the proceeds shall then be paid to the Contractor.  

 15.3  Valuation at Date of Termination  

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring 
Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums 

due to the Contractor for work executed in accordance with the Contract.  

 15.4  Payment after Termination  

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, 
the Procuring Entity may:  

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],  

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 

Entity, have been established, and/ or  



 

 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor.  

 15.5  Procuring Entity's Entitlement to Termination for Convenience  

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity 
returns the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-
Clause in order to execute the Works itself or to arrange for the Works to be executed by another 
contractor or to avoid a termination of the Contract by the Contractor under Clause 16.2 [Termination 
by Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-
Clause 16.4 [Payment on Termination].  

 15.6  Fraud and Corruption  

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 

prevailing sanctions.  

 15.7  Corrupt gifts and payments of commission  

 15.7.1  The Contractor shall not;  

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration 
of any kind as an inducement or reward for doing or for bearing to door for having done or for borne to 
do any act in relation to the obtaining or execution of this or any other Contract for the Procuring Entity 
or for showing or for bearing to show favor or disfavor to any person in relation to this or any other 
contract for the Procuring Entity.  

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 

payment there of have been disclosed in writing to the Procuring Entity.  

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of 
the Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes 

Act (2003) of the  

Laws of Kenya.  

 16.  SUSPENSION AND TERMINATION BY CONTRACTOR  

 16.1  Contractor's Entitlement to Suspend Work  

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] 
or SubClause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed 
with the works in accordance with the program, the Contractor may, after giving not less than 30 days' 
notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor 
has received the Payment Certificate, reasonable evidence or payment, as the case may be and as 
described in the notice.  

16.1.2  The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor].  



 

 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in 
the relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor 

shall resume normal working as soon as is reasonably practicable.  

16.1.4  If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate 

of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of  

Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

16.2  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters.  

 16.3  Termination by Contractor  

 16.3.1  The Contractor shall be entitled to terminate the Contract if:  

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant  

Payment Certificate,  

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),  

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract,  

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or  

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events.  

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works].  

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by 

notice terminate the Contract immediately.  

16.3.3  The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise.  

 16.4  Cessation of Work and Removal of Contractor's Equipment  

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly:  

a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life  

or property or for the safety of the Works,  

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 
received payment, and  

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.  



 

 

 16.5  Payment on Termination  

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly:  

a) Return the Performance Security to the Contractor,  

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and  

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination.  

  

 17.  RISK AND RESPONSIBILITY  

 17.1  Indemnities  

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, 
and their respective agents, against and from all claims, damages, losses and expenses (including legal 
fees and expenses) in respect of:  

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring  
Entity's Personnel, or any of their respective agents, and  

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 

or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and 

completion of the Works and the remedying of any defects, unless and to the extent that any such damage 

or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, 

the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly employed by 

any of them.  

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees 
and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any 
negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's 
Personnel, or any of their respective agents, and (2) the matters for which liability may be excluded from 
insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance 
Against Injury to Persons and Damage to Property], unless and to the extent that any such damage or 
loss is attributable to any negligence, willful actor breach of the Contract by the contractor, the 
contractor's Personnel, their respective agents, or anyone directly or indirectly employed by any of them.  

 17.2  Contractor's Care of the Works  

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 
[Taking Over of the Works and Sections]) for the Works, when responsibility for the care of the Works 
shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) 
for any Section or part of the Works, responsibility for the care of the Section or part shall then pass to 

the Procuring Entity.  

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 

outstanding work has been completed.  

 17.2.3  If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the  

Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 

Goods and Contractor's Documents conform with the Contract.  



 

 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or 
damage which occurs after a Taking-Over Certificate has been issued and which arose from a previous 
event for which the Contractor was liable.  

 17.3  Procuring Entity's Risks  

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as 
they directly affect the execution of the Works in Kenya, are:  

a) War hostilities (whether war be declared or not),  

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 
Personnel,  

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be attributable 
to the  

Contractor's use of such explosives, radiation or radio-activity,  

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,  

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the  

Contract,  

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the Procuring 
Entity is responsible, and  

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor 

could not reasonably have been expected to have taken adequate preventive precautions.  

 17.4  Consequences of Procuring Entity's Risks  

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 

shall rectify this loss or damage to the extent required by the Engineer.  

17.4.2  If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor 
shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to:  

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and  

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs 
(e)and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.  

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

 17.5  Intellectual and Industrial Property Rights  

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial 
property right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) 

alleging an infringement.  

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the 
claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.  

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 
alleging an infringement which is or was:  

a) An un avoidable result of the Contractor's compliance with the Contract, or  

b) A result of any Works being used by the Procuring Entity:  



 

 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or  

ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 
Contractor prior to the Base Date or is stated in the Contract.  

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any 

design for which the Contractor is responsible.  

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) 
conduct negotiations for the settlement of the claim, and any litigation or arbitration which may arise 
from it. The other Party shall, at the request and cost of the indemnifying Party, assist in contesting the 
claim. This other Party (and its Personnel) shall not make any admission which might be prejudicial to 
the indemnifying Party, unless the indemnifying Party failed to take over the conduct of any negotiations, 
litigation or arbitration upon being requested to do so by such other Party.  

17.5.6 For operation and maintenance of any plan to equipment installed, the contractor shall grant a non-
exclusive and non-transferable license to the Procuring Entity under the patent, utility models, or other 
intellectual rights owned by the contractor or a third party from whom the contract or has received the 
rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-

transferable rights (without the rights to sub-license)  

to use the know how and other technical information disclosed to the contract or under the contract. 
Nothing contained here-in shall be construed as transferring ownership of any patent, utility model, 
trademark, design, copy right, know-how or other intellectual rights from the contractor or any other 

third party to the Procuring Entity.  

 17.6  Limitation of Liability  

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any 
contractor for any in director consequential loss or damage which may be suffered by the other Party in 
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; 
Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-
Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) 
[Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property 

Rights].  

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and 
Industrial Property Rights], shall not exceed the sum resulting from the application of a multiplier (less 
or greater than one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, 

or (if such multiplier or other sum is not so stated) the Accepted Contract Amount.  

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by 

the defaulting Party.  

 17.7  Use of Procuring Entity's Accommodation/Facilities  

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the 
Contractor until cessation of occupation (where hand-over or cessation of occupation may take place 

after the date stated in the Taking-Over Certificate for the Works).  

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the 

Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.  



 

 

 18.  INSURANCE  

 18.1  General Requirements for Insurances  

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause.  

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause.  

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause.  

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint 
insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the 
policy on behalf of these additional joint insured except that the Procuring Entity shall act for Procuring 
Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the 
insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all 
additional joint insured to comply with the conditions stipulated in the policy.  

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 
required to rectify the loss or damage. Payments received from insurers shall be used for the rectification 
of the loss or damage.  

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of 

Contract (calculated from the Commencement Date), submit to the other Party:  

  

a) Evidence that the insurances described in this Clause have been affected, and  

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 

Property].  

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.  

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring 
Party shall keep the insurers informed of any relevant changes to the execution of the Works and ensure 
that insurance is maintained in accordance with this Clause.  

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval 
of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by 

the insurer shall promptly give notice to the other Party.  

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance 
with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or 
remedy) effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall 
pay the amount of these premiums to the other Party, and the Contract Price shall be adjusted 

accordingly.  



 

 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not 

recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity.  

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the 
insuring Party fails to effect and keep in force an insurance which is available and which it is required 
to effect and maintain under the Contract, and the other Party neither approves the omission nor effects 
insurance for the coverage relevant to this default, any moneys which should have been recoverable 
under this insurance shall be paid by the insuring Party.  

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] 

or Sub- Clause 20.1 [Contractor's Claims], as applicable.  

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited 

to the insurance referred to Clause 18) with insurers from any eligible source country.  

  

 18.2  Insurance for Works and Contractor's Equipment  

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than 
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and 
profit. This insurance shall be effective from the date by which the evidence is to be submitted under 
sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of 
the Taking-Over Certificate for the Works.  

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to 
the issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course 
of any other operations (including those under Clause 11 [Defects Liability]).  

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective 

while it is being transported to the Site and until it is no longer required as Contractor's Equipment.  

 18.2.4  Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:  

a) Shal lbe effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage,  

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],  

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 

the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not apply), 
and  

e) may however exclude loss of, damage to, and reinstatement of:  

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result of this 
defective condition and not as described in sub-paragraph (ii) below),  

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if this other 
part is in a defective condition due to a defect in its design, materials or workmanship,  

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that the 
Contractor is liable for the loss or damage, and  



 

 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for the 

Works].  

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to 
Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially 
reasonable terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, 
unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-

Clause 18.1 [General Requirements for Insurances].  

 18.3  Insurance against Injury to Persons and Damage to Property  

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for 
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the 

Contract and occurring before the issue of the Performance Certificate.  

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 

Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the 

Special Conditions of Contract, this Sub-Clause shall not apply.  

 18.3.3  Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties,  

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and  

d) may however exclude liability to the extent that it arises from:  

i)  the Procuring Entity's right to have the Permanent Works executed on, over, 
under, in or ii)  through any land, and to occupy this land for the Permanent Works,  

iii) damage which is an unavoidable result of the Contractor's obligations to execute 
the iv) Works and remedy any defects, and  

v)  a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is available 

at commercially reasonable terms.  

 18.4  Insurance for Contractor's Personnel  

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 

employed by the Contractor or any other of the Contractor's Personnel.  

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, 
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death 
of any person employed by the Contractor or any other of the Contractor's Personnel, except that this 
insurance may exclude losses and claims to the extent that they arise from any act or neglect of the 

Procuring Entity or of the Procuring Entity's Personnel.  

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected 

by the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.  

 19.  FORCE MAJEURE  

 19.1  Definition of Force Majeure  

 19.1.1  In this Clause, “Force Majeure” means an exceptional event or circumstance:  



 

 

a) Which is beyond a Party's control,  

b) Which such Party could not reasonably have provided against before entering into the Contract,  

c) which, having arisen, such Party could not reasonably have avoided or over come, and  

d) which is not substantially attributable to the other Party.  

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, so long as conditions (a) to (d) above are satisfied:  

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,  

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, 
military or usurped power, or civil war,  

c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,  

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 
may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, and  

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

 19.2  Notice of Force Majeure  

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant 
event or circumstance constituting Force Majeure.  

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them.  

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract.  

 19.3  Duty to Minimize Delay  

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of 
the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to 
be affected by the Force Majeure.  

 19.4  Consequences of Force Majeure  

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers 
delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to 
Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of  

Time for Completion], and  

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 

Clause18.2 [Insurance for Works and Contractor's Equipment].  

19.4.2  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters.  

 19.5  Force Majeure Affecting Subcontractor  

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader 
force majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him 
to relief under this Clause.  



 

 

 19.6  Optional Termination, Payment and Release  

19.6.1  If the execution of substantially all the Works in progress is prevented for a continuous period of 
84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force 
Majeure], or for multiple periods which total more than 150 days due to the same notified Force Majeure, then 
either Party may give to the other Party a notice of termination of the Contract. In this event, the termination 
shall take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment].  

19.6.2  Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include:  

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;  

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the  
Procuring Entity's disposal;  

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works;  

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and  

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination.  

 19.7  Release from Performance  

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of 
the Parties  

(including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or 
both  

Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either 
Party to the other Party of such event or circumstance:  

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and  

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 

terminated under SubClause 19.6.  

  
 20.  SETTLEMENT OF CLAIMS AND DISPUTES  

 20.1  Contractor's Claims  

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the 
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor 
became aware, or should have become aware, of the event or circumstance.  

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions 
of this Sub-Clause shall apply.  



 

 

20.1.3  The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance.  

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either 
on the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping 
and/ or instruct the Contractor to keep further contemporary records. The Contractor shall permit the 

Architect to inspect all these records and shall (if instructed) submit copies to the Engineer.  

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 
and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which 
includes full supporting particulars of the basis of the claim and of the extension of time and/ or 
additional payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:  

a) This fully detailed claim shall be considered as interim;  

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 
or amount claimed, and such further particulars as the Architect may reasonably require; and  

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
eventor circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer.  

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, 
or within such other period as may be proposed by the Architect and approved by the Contractor, the 
Architect shall respond with approval, or with disapproval and detailed comments. He may also request 
any necessary further particulars but shall nevertheless give his response on the principles of the claim 
within the above defined time period.  

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before 
or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) 
the additional payment (if any) to which the Contractor is entitled under the Contract.  

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars 
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to 

payment for such part of the claim as he has been able to substantiate.  

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider 
that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable 
settlement in accordance with Clause 20.3.  

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply 
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 
extension of time and/ or additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the 

second paragraph of this Sub-Clause 20.3.  

  

 20.2  Procuring Entity's Claims  

 20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or  

otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, 
the Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice 
is not required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 
4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the 

Contractor.  



 

 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity 
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A 
notice relating to any extension of the Defects Notification Period shall be given before the expiry of 
such period.  

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with 
the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the 
Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in accordance with Sub-
Clause 11.3 [Extension of Defects Notification Period].  

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The 
Procuring Entity shall only be entitled to set off against or make any deduction from an amount certified 
in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-
Clause.  

 20.3  Amicable Settlement  

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a 
notice of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 
60 days from the day on which a notice of a claim was given, even if no attempt at an amicable settlement 

has been made.  

 20.4  Matters that may be referred to arbitration  

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party:  

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.  

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.  

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.  

e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 

Contractor agree otherwise in writing.  

 20.5  Arbitration  

20.5.1  Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.  

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter 

or issue giving rise to the dispute.  

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or 
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required.  

20.5.4  The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to determine 

the rights of the parties and assess and a ward any sums which ought to have been the subject of or 

included in any certificate.  

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review 
and revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute 



 

 

which shall be submitted to him in the same manner as if no such certificate, opinion, decision require 

mentor notice had been given.  

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
representatives of the Parties and the Architect from being called as a witness and giving evidence before 

the arbitrators on any matter whatsoever relevant to the dispute.  

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons 

for dissatisfaction given in its Notice of Dissatisfaction.  

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, 
and the Architect shall not be altered by reason of any arbitration being conducted during the progress 
of the Works.  

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon 

by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of 

this remuneration. 20.6 Arbitration with National Contractors  

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with 
the Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be notified 
in writing by either party to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the 
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur 
in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying 
party, by the Chairman or Vice Chairman of any of the following professional institutions;  

i)  Architectural Association of 

Kenya ii)  Institute of Quantity Surveyors of 

Kenya iii) Association of Consulting 

Engineers of Kenya iv) Chartered Institute of 

Arbitrators (Kenya Branch) v)  Institution 

of Engineers of Kenya  

 20.6.2  The institution written to first by the aggrieved party shall take precedence over all other institutions.  

 20.7  Arbitration with Foreign Contractors  

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the 
United Nations Commission on International Trade Law (UNCITRAL); or with proceedings 
administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules of 
Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules.  

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in 

the language for communications defined in Sub-Clause1.4 [Law and Language].  

 20.8  Alternative Arbitration Proceedings  

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment 
to providing institutional support to the arbitral process.  

 20.9  Failure to Comply with Arbitrator's Decision  

 20.9.1  The award of such Arbitrator shall be final and binding up on the parties.  

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 

may, without prejudice to any other rights it may have, refer the matter to a competent court of law.  



 

 

20.10 Contract operations to continue  

Notwithstanding any reference to arbitration herein,  

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they otherwise 

agree; and  

 1.1.2  the Procuring Entity shall pay the Contractor any monies due the Contractor.   



 

 

  

Section IX - Special Conditions of Contract  

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                
here in shall prevail over those in the GCC.  

The Executive Director,  

National Construction Authority,  

P.O. Box 21046-00100,  

NAIROBI, KENYA  

  

  

Conditions  Sub- 

Clause  

Data  

 Part A - Contract Data  

Procuring Entity’s name and 

address  

Heading  National Construction Authority,  

P.O. Box 21046-00100,  

NAIROBI, KENYA  

  

Name and Reference No. of the  

Contract  

  

Heading and 

1.1  
NCA/T/062/2023-2024  

Engineers Name and address  Heading and 

3.1.1  
The Executive Director,  

P.O. Box 21046-00100,  

NAIROBI, KENYA  

  

Contractor’s Representative’s name  4.3.1  [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature]  

Key Personnel names   16.9.1  [insert the name of each Key Personnel agreed by the 

Procuring Entity prior to Contract signature]  

Time for Completion  1.1.  _____________days   

If Sections are to be used, refer to Table: Summary of  

Sections below  

Defects Notification Period  1.1  _____________days   

Sections  1.1  If Sections are to be used, refer to Table: Summary of 

Sections below  

Electronic transmission systems  1.3    

Time for the Parties entering into a 

Contract Agreement  

1.6  Within 30days  

Commencement Date  8.1.1    

Time for access to the Site  2.1.1  No later than the Commencement Date, and not later 

than _______________days after Commencement 

Date  

Architect Duties and Authority  3.1.6 (b)  

(ii)   

Variations resulting in an increase of the Accepted 

Contract Amount in excess of ____% shall require 

approval of the Procuring Entity.   



 

 

Performance Security  4.2.1  The performance security will be in the form of a ____ 

[insert either one of “demand guarantee” or 

“performance bond”] in the amount(s) of [insert 

related figure(s)] percent of the Accepted Contract 

Amount and in the same currency(ies) of the Accepted 

Contract Amount.  

Normal working hours  6.5  Specify   

Delay damages for the Works  8.7 &  

14.15(b)   

   % of the Contract Price per day.  

If Sections are to be used, refer to Table: Summary of  

Sections below  

Conditions  Sub- 

Clause  

Data  

Maximum amount of delay damages  8.7.1  ______% of the final Contract Price.   

Provisional Sums  13.6. (b)(ii)  [If there are Provisional Sums, insert a percentage 

for adjustment of Provisional Sums] _______%  

Adjustments for Changes in Cost  13.9  Period “n” applicable to the adjustment multiplier 

“Pn”: __________ [Insert the period if different from 

one (1) month; if period “n” is one (1) month, insert 

“not applicable”]  

Total advance payment   14.2.1       % Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable [Insert 

number and timing of installments if applicable]  

Repayment amortization rate of 

advance payment   

14.2.5 (b)  _______%  

Percentage of Retention  14.3.2 (c)  _______%  

Limit of Retention Money  14.3.2 (c)  _______% of the Accepted Contract Amount  

Plant and Materials    

14.5.3(b)(i)  

If Sub-Clause 14.5 applies:  

Plant and Materials for payment Free on Board 

______________ [list].  

14.5.3(c)(i)  Plant and Materials for payment when delivered to the 

Site ___________________ [list].  

Minimum Amount of Interim 

Payment Certificates  

14.6.2  _____________ % of the Accepted Contract Amount.  

Publishing source of commercial 

interest rates for financial charges in 

case of delayed payment  

14.8  Specify ___________% rate per month of delayed 

payment.  

Maximum total liability of the  

Contractor to the Procuring Entity   

17.6.2  [Select one of the two options below as appropriate] 

The product of_____________ [insert a multiplier less 
or greater than one] times the Accepted  

Contract Amount,  

or   

_____________ [insert amount of the maximum total 

liability]  

Periods for submission of insurance:  18.1.6  [Insert period for submission of evidence of  

insurance and policy. Period may be from 14 days to  

30days.]  

a. evidence of insurance.    _____days  

b. relevant policies    _____days  



 

 

Maximum amount of deductibles 
for insurance of the Procuring  

Entity's risks  

18.2.4 (d)  [Insert maximum amount of deductibles]  

Minimum amount of third-party 

insurance  

18.3.2  [Insert amount of third-party insurance]  

The place of arbitration   20.7.2  Insert city and Country  

  

   

  

  

SECTION X - CONTRACT FORMS  

  

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD  

FORM NO. 2 – REQUEST FOR REVIEW  

FORM No. 3-LETTEROF AWARD   

FORM No. 4 - CONTRACT AGREEMENT  

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]  

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] FORM No. 7 - ADVANCE 

PAYMENT SECURITY  

FORM No. 8 - RETENTION MONEY SECURITY  

  

  

  

   



 

 

  

FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT  

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. 

Send this Notification to the Tenderer's Authorized Representative named in the Tender Information Form 

on the format below.  

FORMAT  

 1.  For the attention of Tenderer's Authorized Representative  

i)  Name: [insert Authorized Representative's name] ii) 

 Address: [insert Authorized Representative's Address] iii) 

 Telephone: [insert Authorized Representative's telephone/fax 

numbers] iv)  Email Address: [insert Authorized 

Representative's email address]  

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 

sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 

possible.]  

 2.  Date of transmission: [email] on [date] (local time)  

This Notification is sent by (Name and designation)  

  

 3.  Notification of Award  

i)  Procuring Entity: [insert the name of the 

Procuring Entity] ii)  Project: [insert name of 

project] iii)  Contract title: [insert the name of 

the contract]  

 iv)  ITT No: [insert ITT reference number from Procurement Plan]  

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, 
you may:  

4.  Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts.  

 a)  The successful tenderers  

i) Name of successful Tender    

  

ii) Address of the successful Tender     

  

 

  

iii) Contract price of the successful Tender Kenya Shillings      

(in words  ) b) The reasons for your tender being unsuccessful are as follows:  



 

 

 c)  Other Tenderers  

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated 

price as well as the Tender price as read out.  

  

  

SNo  Name of Tender  Tender Price 

as read out  

Tender’s evaluated 

price (Note a)  

One Reason Why Not Evaluated  

1          

2          

3          

4          

5          

          

 (Note a) State NE if not evaluated  

  

 5.  How to request a debriefing  

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).  

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award.  

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows:  

i)  Attention: [insert full name of person, if 

applicable] ii)  Title/position: [insert 

title/position] iii)  Agency: [insert name of 

Procuring Entity]  

 iv)  Email address: [insert email address]  

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing 
within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within 
this period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is 
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will 

end.  

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time.  

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date 

of publication of the Contract Award Notice. 6. How to make a complaint  

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 

[insert date] (local time).  

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement related Complaint as follows:  

i)  Attention: [insert full name of person, if 

applicable] ii)  Title/position: [insert title/ 



 

 

position] iii)  Agency: [insert name of Procuring 

Entity] iv)  Email address: [insert email 

address]  

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 
the decision to award the contract. You do not need to have requested, or received, a debriefing before 
making this complaint. Your complaint must be submitted within the Standstill Period and received by us 

before the Standstill Period ends.  

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and 
its Regulations available from the Website www.ppra.go.ke.  

  

You should read these documents before preparing and submitting your complaint.  

e) There are four essential requirements:  

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. ii) The complaint can only 
challenge the decision to award the contract. iii) You must submit the complaint within the period stated 
above. iv) You must include, in your complaint, all of the information required to support your complaint.  

7. Standstill Period  

  
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).  

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.  

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the 
Procuring Entity:  

  

   Signature:    

  

   
Name:      

  

   
Title/position:    

  

     

 

  

   Telephone:     

  
  

  

  

  

  

  

  

  

  

  

  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/


 

 

   

  

FORM NO. 2- REQUEST FOR REVIEW  

  

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  

APPLICATION NO…………….OF……….….20……... 

BETWEEN  

…………………………...……………………………….APPLICANT   

AND  

…………………………………RESPONDENT 

(Procuring Entity)  

  

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description).  

REQUEST FOR REVIEW  

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….P. O. Box   

No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board 

to review the whole/part of the above mentioned decision on the following grounds , namely:  

1.   

2.   

By this memorandum, the Applicant requests the Board for an order/orders that:   

1.   

2.   

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20……  

___________________________________________________________________________  

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of  

………....20….………  

SIGNED   

Board Secretary  

  

  

  

  

  

   

 

 

 

 

 

  



 

 

  

FORM NO  3:  LETTER OF AWARD  

  

letterhead paper of the Procuring Entity]  

[date]  

  

  

To: [name and address of the Contractor]  

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] 
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by 

accepted by……………… (name of Procuring Entity).  

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, 
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the 

Tender Document.  

Authorized Signature: ........................................................................................................................  

Name and Title of Signatory: ..............................................................................................................  

Name of Procuring Entity: ..................................................................................................................  

Attachment: Contract Agreement: .....................................................................................................   



 

 

 FORM NO 4: CONTRACT AGREEMENT  

  

THIS AGREEMENT made the day of…………………………. 20……………., 
between……………………….  

…………………………………………...of……………………………………………. (hereinafter “the 
Procuring  

Entity”), of the one part, and 
 of  (hereinafter  

“the Contractor”), of the other part:  

WHEREAS the Procuring Entity desires that the Works known as should be executed by the Contractor, 
and has accepted a Tender by the Contractor for the execution and completion of these  

Works and the remedying of any defects there in,  

The Procuring Entity and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 
This Agreement shall prevail over all other Contract documents.  

a) The Notification of Award  

b) the Form of Tender  

c) the addenda Nos   (if any)  

d) the Special Conditions of Contract  

e) the General Conditions of Contract;  

f) the Specifications  

g) the Drawings; and  

h) the completed Schedules and any other documents forming part of the contract.  

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to 

remedy defects therein in conformity in all respects with the provisions of the Contract.  

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects there in, the Contract Price or such other sum as 
may become payable under the provisions of the Contract at the times and in the manner prescribed by 

the Contract.  

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with 
the Laws of Kenya on the day, month and year specified above.  

  

Signed and sealed by  (for the Procuring 
Entity)  

  
  
Signed and sealed by  (for the 
Contractor).  

  

 



 

 

FORM NO. 5 - PERFORMANCE SECURITY  

  
[Option 1 - Unconditional Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [insert name and Address of Procuring Entity]  

 Date:    [Insert date of issue]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

1. We have been informed that   (hereinafter called "the Contractor") has entered into Contract No.  dated 

 with (name of  

Procuring Entity)  (the Procuring Entity as the Beneficiary), for the 
execution of  (hereinafter called "the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of (in words ),1 such sum being payable in the types 
and proportions of currencies in which the Contract Price is payable, upon receipt by us of the 
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand it self 
or in a separate signed document accompanying or identifying the demand, stating that the Applicant is in 
breach of its obligation(s) under the  

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum 
specified therein.  

4. This guarantee shall expire, no later than the………………...Day of…………,2...…2, and any demand 

for payment under it must be received by us at the office indicated above on or before that date.  

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response tot he Beneficiary's written request for such extension, such request to be presented 
to the Guarantor before the expiry of the guarantee.” .......................................................................  

  

[Name of Authorized Official, signature(s) and 

seals/stamps]   

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product.  

  

  

  

  

  

  

                                                      
1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, 

less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the 

Beneficiary.  
2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in 
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee 
from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.  



 

 

FORM No. 6- PERFORMANCE SECURITY  

 [Option 2– Performance Bond]  

[Note: Procuring Entities a readvised to use Performance Security – Unconditional Demand Bank 

Guarantee in stead of Performance Bond due to difficulties involved in calling Bond holder to action]   
 [Guarantor letterhead or SWIFT identifier code] Beneficiary: [insert name and Address of Procuring 

Entity]  

 Date:     [Insert date of issue] PERFORMANCE BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead]   
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  

Contractor”)  and 

   ] as Surety (hereinafter called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter 

called “the Procuring Entity”) in the amount of for the payment of 
which sum well and truly to be made in the types and proportions of currencies in which the Contract 
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents.  

  
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20  , for in accordance with the documents, plans, specifications, and 
amendments there to, which to the extent here in provided for, are by reference made part here of and are 
here in after referred to as the Contract.  

  
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null 
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared 
by the Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the 
Procuring Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly:  

a) Complete the Contract in accordance with its terms and conditions; or  

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make available as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in 
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean 
the total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly 

paid by Procuring Entity to Contractor; or  

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 

with its terms and conditions upto a total not exceeding the amount of this Bond.  

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.  

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing 
of the  

Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or 

corporation other than the Procuring Entity named here in or the heirs, executors, administrators, 

successors, and assigns of the Procuring Entity.  

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has 
caused these presents to be sealed with his corporate seal duly at tested by the signature of his legal 
representative, this day  of 



 

 

  20  .  

 SIGNED ON  on behalf of    

  

 By  in the capacity of   

  

 In the presence of    

  

  

 SIGNED ON  on behalf of    

  

 By  in the capacity of   

  

 In the presence of    

  

  

   



 

 

 FORM NO. 7 - ADVANCE PAYMENT SECURITY  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [Insert name and Address of Procuring Entity] Date:  

[Insert date of issue]  

 ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead]   
1. We have been informed that    (hereinafter called “the Contractor”) has entered into Contract  

 No.  dated  with the Beneficiary, for the execution of               

(hereinafter called" the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 
the sum  

  (in words ) is to be made against an advance payment guarantee.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of (in words )1 upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a 

separate signed document accompanying or identifying the demand, stating either that the Applicant:  

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; 
or  

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 

amount which the Applicant has failed to repay.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the advance payment referred to above has been 

credited to the Contractor on its account number 

 at  .  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment  

repaid by the Contractor as specified in copies of interim statements or payment certificates which shall 
be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim 
payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional 
sums, has been certified for payment, or on the day of ,2 ,2  whichever is earlier. Consequently, any 
demand for payment under this guarantee must be received by us at this office on or before that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.  

  

  

  

 

  

[Name of Authorized Official, signature(s) and seals/stamps]  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product.  

                                                      
1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance 

paymen tas specified in the Contract.  
2 Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time 
for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee.  



 

 

FORM NO. 8 – RETENTION MONEY SECURITY  

  
[Demand Bank Guarantee]  

[Guarantor letterhead]  

 Beneficiary:    [Insert name and Address of Procuring 

Entity]   

 Date:  [Insert date of issue]   

Advance payment guarantee no.  [Insert guarantee reference number]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. We have been informed that  [insert name of Contractor, which in the case of a joint venture shall be the 

name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.  

 [insert reference number of the contract] dated  with the Beneficiary, for the 

execution of   [insert name of contract and brief description of Works] 
(hereinafter called "the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 
moneys upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over 
Certificate has been issued under the Contract and the first half of the Retention Money has been certified 
for payment, and payment of [insert the second half of the Retention Money] is to be made against a 

Retention Money guarantee.  

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of [insert amount in figures] _ 

([insert amount in words  ])1  upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a 
separate signed document accompanying or identifying the demand, stating that the Contractor is in 
breach of its obligation(s) under the Contract, without your needing to prove or showgrounds for your 

demand or the sum specified there in.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred to 

above has been credited to the Contractor on its account number  at   [insert name and 

address of Applicant's bank].  

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand 

for payment under it must be received by us at the office indicated above on or before that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year],  

in response to the Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.  

__________________________________________________________________________

___ [Name of Authorized Official, signature(s) and seals/stamps]  

  

                                                      
1 The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.  
2 Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity 
should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension 
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the 
guarantee.  

  

  



 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product.  

  

  

  

  

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  
  

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

FORM  

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In 
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial 
ownership information to be submitted in this Form shall be current as of the date of its submission.  

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 
owns or controls the Tenderer by meeting one or more of the following conditions:  

• Directly or indirectly holding 25% or more of the shares.  

• Directly or in directly holding 25% or more of the voting rights.  

• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 
governing body of the Tenderer.  

  

  

Tender Reference No.:      [insert identification no] Name of the  

Assignment:    

complete name of Procuring Entity]  

[insert name of the assignment] to:  [insert  

In response to your notification of award dated  [insert date of notification of award] to furnish  

additional information on beneficial ownership:  

options that are not applicable]  

[select one option as applicable and delete the  

 I)  We here by provide the following beneficial ownership information.  

Details of beneficial ownership  

  

Identity of  
Beneficial  
Owner  

  

Directly or 

indirectly 

holding 25% or 

more of the 

shares  
(Yes / No)  

  

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights  
(Yes / No)  

  

Directly or indirectly having the 

right to appoint a majority of the 

board of the directors or an 

equivalent governing body of the  
Tenderer  
(Yes / No)  

[include full name 

(last, middle, first), 

nationality, country of 

residence]  

      

  

OR  



 

 

ii)  We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or 

indirectly holding 25%   or more of the   shares.  Directly or indirectly holding 25% or more of the voting 

rights. Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer.  

  

OR  

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following 
conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to 
identify any Beneficial Owner]   

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding25% or more of the  

voting rights.  

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer]”  

  

Name of the Tenderer: .......................*[insert complete name of the Tenderer]   

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name 

of person duly authorized to sign the Tender]  

Title of the person signing the Tender: ....................... [insert complete title of the person signing the Tender]  

Signature of the person named above: ....................... [insert signature of person whose name and capacity 

are shown above]  

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert ye 


